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Section A TIA Structure 

1 Introduction 

1.1 This Section A sets out: 

1.1.1 the structure of this TIA; 

1.1.2 provisions relating to publication of and access to the TIA; and 

1.1.3 the relationship of the TIA with other documents. 

1.2 References to NIE Networks in the TIA shall be references to NIE Networks in its role 

as Transmission Owner and / or Distribution Network Owner as relevant. 

2 Structure of the TIA 

2.1 The TIA 

2.1.1 The TIA comprises each of the paragraphs, sub-paragraphs, Sections, Schedules 

and any TIA Subsidiary Documents listed in Schedule 1. 

2.2 Construction Agreements 

2.2.1 Each Construction Agreement contemplated to be entered into pursuant to 

Section D of this TIA shall, unless otherwise agreed between SONI and NIE 

Networks, contain the terms or contain terms substantially in the same form as 

those set out in Schedule 3. 

2.2.2 Each Construction Agreement entered into pursuant to Section D of this TIA 

and in force from time to time shall constitute a separate agreement governed 

by the terms of this TIA and will be read and construed accordingly. 

3 Access to the TIA 

3.1 Subject to sub-paragraph 3.3, a copy of the TIA shall be published on each Party’s 

website. 

3.2 Notwithstanding sub-paragraph 3.1 and subject always to sub-paragraph 3.3, the Parties 

shall provide a copy of the TIA (including, for the avoidance of doubt, any TIA 

Subsidiary Documents) or any past versions of same, to any person on request, which 

may be subject (other than in the case of the Authority) to payment by such person of 

a reasonable charge. A reasonable charge shall be an amount not exceeding the 

reasonable cost to the Parties of making and providing such a copy. 

3.3 A TIA Subsidiary Document, or part(s) thereof, may not be published or otherwise 

made available to any third person or communicated to the public, including by 

publication on each Party’s website or otherwise, where the Parties agree that the 

disclosure of the contents of such TIA Subsidiary Document, or part(s) thereof 

(including, without limitation, names and personal contact details) would substantially 
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prejudice the interests of the Parties or persons identified therein and have notified the 

Authority to this effect. 

3.4 The Parties shall maintain and keep up to date a library of all past and current versions 

of the TIA (including, for the avoidance of doubt all past and current versions, of each 

TIA Subsidiary Document). 

4 Precedence 

4.1 In the event of any inconsistency between the provisions of a TIA Subsidiary Document 

and any other parts of the TIA that are not in a TIA Subsidiary Document then such 

other parts of the TIA shall prevail. 

4.2 In the event of any inconsistency between the provisions of the TIA and the provisions 

of any other document established or adopted under and pursuant to the TIA then the 

provisions of the TIA shall prevail. 

4.3 In the event of any inconsistency between the provisions of one TIA Subsidiary 

Document and another, the Parties shall agree which provision(s) shall take precedence 

pending amendment of the TIA Subsidiary Documents as relevant under Section P, and 

the Parties shall promptly take such steps in accordance with Section P to remove such 

inconsistency. 

4.4 A Party may refer a failure to agree pursuant to paragraph 4.3 to the Authority as a 

Dispute pursuant to Section Q, paragraph 4.1. 

4.5 The provisions of this paragraph 4 shall be subject to any express provision to the 

contrary in any part of the TIA not contained in a TIA Subsidiary Document. 

5 Definitions 

5.1 Terms which are capitalised and in bold type shall be interpreted according to the 

definition in Section U of this TIA or according to the definition within the section in 

which the term is used. 
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Section B Transmission Services 

1 Introduction 

1.1 This Section B deals with the provision of Transmission Services by NIE Networks to 

SONI and certain obligations of SONI in relation to its operation of the Transmission 

System. It sets out 

1.1.1 the process by which NIE Networks specifies the limits that normally apply to 

its Transmission Services in the Transmission Services Specification; 

1.1.2 the process for developing and implementing Services Restoration Proposals 

to restore Transmission Services in the event of any unplanned reduction in 

the limits actually applicable to the provision of Transmission Services from 

time to time; and 

1.1.3 arrangements between NIE Networks and SONI to enable SONI to co-ordinate 

and direct the flow of electricity onto and over the Transmission System in 

accordance with technical limits and Licence Standards. 

2 Transmission Services 

2.1 In accordance with the provisions of this Section B, NIE Networks shall provide 

services to SONI consisting of: 

2.1.1 making available those parts of the Transmission System which are intended 

for the purposes of conveying, or affecting the flow of, electricity, so that such 

parts are capable of doing so and are fit for those purposes; 

2.1.2 the means of enabling SONI to direct the configuration of those parts of the 

Transmission System made available to it and, consistent with such means, 

giving effect to any such direction from time to time; 

2.1.3 the means of enabling SONI to obtain information in relation to the 

Transmission System which information is needed by SONI to enable it to co-

ordinate and direct the flow of electricity onto and over the Transmission 

System and, consistent with such means, providing such information to SONI; 

2.1.4 such assistance as may be reasonably required in relation to design review, 

inspection and monitoring of Contestable Works on the Transmission 

System, on the basis of the detailed terms and scope of such assistance set out 

in the relevant Construction Agreement; 

2.1.5 the Adoption of Contestable Works, provided all conditions precedent and 

other relevant requirements contained in the NIE Networks Standard 

Adoption Agreement in relation to the relevant Contestable Works have been 

met; 

2.1.6 such assistance as may be reasonably required in the provision and updating of 

a capital cost database, to enable SONI to, among other things: 
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(a) assess options pursuant to its development of the Transmission 

Investment Plan as required by paragraph 6 in Section C, and 

(b) to provide Construction Applications to NIE Networks as required by 

Section D, paragraph 2; and 

2.1.7 the provision of accommodation and power supplies for SONI equipment which 

is required to be located at NIE Networks transmission substations pursuant to 

obligations contained in the SONI Transmission Licence and the rights of 

access required for the purposes of installing, using, operating, maintaining, 

inspecting, repairing and, if necessary, renewing or replacing such equipment, 

but excluding the provision of such services which are provided under the terms 

of a Construction Agreement, 

(together here referred to as "Transmission Services"). 

2.2 SONI shall have the right to make use of the Transmission Services provided to it 

under this Section B in pursuance of its activities and the discharge of its obligations 

under its Transmission Licence and the Order and only in pursuance of such activities 

or discharge of such obligations. 

3 Transmission Services Specification 

3.1 NIE Networks shall have and maintain at all times a specification referred to as the 

“Transmission Services Specification” which will include, without limitation, 

information describing the parameters and limits within and up to which its 

Transmission Services have been planned to be provided to SONI such information to 

include and identify the technical limits that would normally apply to the provision of 

its Transmission Services (such technical limits as identified in the Transmission 

Services Specification here referred to as the "Normal Capability Limits" applicable 

to those Transmission Services). 

3.2 If NIE Networks is not in possession of information required to derive the Normal 

Capability Limits in respect of a new connection to the Transmission System: 

3.2.1 SONI shall, on request by NIE Networks, provide such information to NIE 

Networks to the extent SONI has such information in its possession; and 

3.2.2 where such information relates to Contestable Works: 

3.2.2.1 SONI shall request such information from the relevant User under the 

terms of its Contestable Offer with that User; and 

3.2.2.2 NIE Networks shall request such information from the relevant User 

under the terms of its Standard Adoption Agreement with that User.  

3.3 NIE Networks shall ensure that SONI is provided with the most up-to-date version of 

the Transmission Services Specification from time to time and on each occasion that 

an updated version is provided shall clearly identify those changes since the last version 

provided. 
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3.4 Notwithstanding the provisions of sub-paragraph 3.2, NIE Networks shall ensure the 

maintenance of the Transmission Services Specification in accordance with Section 

C, sub-paragraphs 3.5 and 3.6 below. 

3.5 NIE Networks shall keep its Transmission Services Specification under review at all 

times and: 

3.5.1 may propose a change to the form of its Transmission Services Specification 

at any time, any such change to be agreed between NIE Networks and SONI 

(any failure to agree shall be referable to the Authority as a Dispute in 

accordance with Section Q, sub-paragraph 4.1); and 

3.5.2 shall amend the content of its Transmission Services Specification, including 

amendments to any Normal Capability Limits: 

3.5.2.1 in the case of identified typographical errors only, at any time by 

submitting copies of such amendments to SONI; and 

3.5.2.2 pursuant to Section C, sub-paragraph 11.2.1. 

3.6 SONI may propose a change to the form of the Transmission Services Specification 

at any time, any such change to be agreed between NIE Networks and SONI. Any 

failure to agree shall be referable to the Authority as a Dispute in accordance with 

Section Q, sub-paragraph 4.1. 

3.7 In addition to the obligation to submit a copy of its Transmission Services 

Specification and copies of any amendments to SONI under this paragraph 3, NIE 

Networks shall provide to SONI such other information as may reasonably be requested 

by SONI from time to time in order to support the full and effective enjoyment of the 

rights of SONI pursuant to paragraph 2. Any Dispute as to the reasonableness of such 

request shall be referable to the Authority as a Dispute in accordance with Section Q, 

sub-paragraph 4.1. 

4 Transmission System Capability 

4.1 NIE Networks shall provide Transmission Services to SONI, pursuant to paragraph 2, 

in accordance with its Transmission Services Specification except when: 

4.1.1 the provision of such Transmission Services is reduced due to an Outage in 

accordance with Section F; or 

4.1.2 its Transmission Services are not, other than by reason of an Outage, 

physically capable of being provided or are not capable, for immediate safety 

reasons or pursuant to environmental obligations, of being provided in 

accordance with the Transmission Services Specification (referred to as a 

"Services Reduction"); or 

4.1.3 NIE Networks has notified SONI of technical limits applying in excess of 

Normal Capability Limits pursuant to paragraph 4.14. 

4.2 NIE Networks shall at all times act in accordance with Good Industry Practice in 

providing Transmission Services to SONI. 
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4.3 The technical limits to which SONI has been notified that Transmission Services are 

actually capable of being provided from time to time (being the Normal Capability 

Limits or such other technical limits as apply due to an Outage, a Services Reduction 

or any higher limits notified under paragraph 4.14) shall be referred to as the 

"Operational Capability Limits" applicable to those Transmission Services. 

4.4 NIE Networks shall notify SONI immediately in the event that it becomes aware at any 

time that the relevant Normal Capability Limits or Operational Capability Limits 

have been exceeded by SONI. 

4.5 NIE Networks shall monitor, in accordance with Good Industry Practice, the 

provision of its Transmission Services and notify SONI (except in such circumstances 

as may from time to time be agreed between NIE Networks and SONI), as a matter of 

urgency, as soon as NIE Networks becomes aware of: 

4.5.1 a Services Reduction (including notifying SONI of the revised technical limits 

that apply to such Transmission Services due to the Services Reduction); or 

4.5.2 a risk, materially beyond the normal level of risk, of an imminent Services 

Reduction (here referred to as a "Services Reduction Risk"). 

4.6 In the event that NIE Networks plans to undertake work which will cause a Service 

Reduction Risk then NIE Networks will inform SONI of the need to undertake the 

work and such work will only proceed with the agreement of SONI. 

4.7 As a part of, or otherwise at the same time as, notice to SONI under paragraph 4.5, 

unless it is not reasonably practicable to do so (in which case NIE Networks shall do so 

as soon as reasonably practicable thereafter), NIE Networks shall notify SONI of: 

4.7.1 in the case of a Services Reduction Risk, and where so requested by SONI, 

relevant data or information for the relevant Transmission Services including 

the technical limits that would apply as a consequence of the relevant Services 

Reduction if it were to occur; 

4.7.2 the reasons for any Services Reduction (or, where relevant, a Services 

Reduction Risk) including, without limitation, information in relation to any 

Event which caused or contributed to, or which may cause or contribute to, the 

Services Reduction or Services Reduction Risk; 

4.7.3 additional relevant information including the likely duration of any Services 

Reduction (or, where relevant, Services Reduction Risk); and 

4.7.4 unless otherwise agreed with SONI, NIE Networks’ proposal, in reasonable but 

not excessive detail, (referred to here as a "Services Restoration Proposal") 

for, as appropriate: 

4.7.4.1 any interim works or other actions which are able to be undertaken by 

NIE Networks to minimise the effect of the Services Reduction or 

Services Reduction Risk and including, where relevant, any revised 

Operational Capability Limits that would apply during the period of 

such Services Reduction or Services Reduction Risk; 
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4.7.4.2 restoring the Transmission Services such that they are provided in 

accordance with their Transmission Services Specification (and to 

their Normal Capability Limits); and 

4.7.4.3 otherwise removing, mitigating or dealing with a Services Reduction 

Risk, 

including, in the case of sub-paragraphs 4.7.4.2 and 4.7.4.3, where necessary 

and appropriate, by proposing to amend the content of its Transmission 

Services Specification (including any Normal Capability Limits) pursuant to 

Section C, sub-paragraph 11.2.1. 

4.8 Nothing in sub-paragraph 4.7.4 shall prevent NIE Networks and SONI from agreeing 

in advance Services Restoration Proposals to apply generally to particular types of 

Services Reduction or Services Reduction Risks. If such a Services Restoration 

Proposal is proposed in advance by a Party, any failure to agree shall be referable to 

the Authority as a Dispute in accordance with Section Q, subparagraph 4.1. 

4.9 On or as soon as reasonably practicable after notification by NIE Networks of a 

Services Reduction (or, where relevant, a Services Reduction Risk) pursuant to 

paragraph 4.5, NIE Networks and SONI shall discuss the Services Reduction (or, 

where relevant, Services Reduction Risk) and, in particular, agree any Services 

Restoration Proposal(s) notified under sub-paragraph 4.7.4, agree any modifications 

to any Services Restoration Proposal(s) notified under sub-paragraph 4.7.4, or agree 

that any Services Restoration Proposal(s) agreed in advance under paragraph 4.8 

apply. Any failure to agree shall be referable to the Authority as a Dispute in 

accordance with Section Q, sub-paragraph 4.1. 

4.10 NIE Networks shall give effect to any Services Restoration Proposal agreed with 

SONI pursuant to paragraph 4.9. 

4.11 If the Parties are unable to reach agreement on any Services Restoration Proposal or 

any proposed modification to such Services Restoration Proposal, NIE Networks 

shall nevertheless give effect to its Services Restoration Proposal, subject to any 

subsequent determination of a relevant Dispute referred to the Authority pursuant to 

paragraphs 4.8 or 4.9. 

4.12 NIE Networks shall take reasonable and appropriate preparatory steps, including, 

without limitation, having appropriate replacement Plant and Apparatus available, to 

minimise the duration or effect of Services Reduction and Services Reduction Risk 

and shall: 

4.12.1 notify SONI of such steps from time to time or when otherwise reasonably 

requested by SONI; and 

4.12.2 comply with any reasonable request from SONI to take or modify preparatory 

steps as specified in such request. 

4.13 Any Dispute in relation to the adequacy of the preparatory steps taken by NIE 

Networks pursuant to paragraph 4.12 or the reasonableness of a request by SONI shall 

be referable to the Authority as a Dispute in accordance with Section Q, subparagraph 
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4.1 (in the event of a Dispute under this paragraph 4.13, NIE Networks may take such 

preparatory steps as it considers, in its discretion, are reasonable and appropriate, 

subject to the subsequent determination of any Dispute referred to the Authority 

pursuant to this paragraph 4.13). 

4.14 For the avoidance of doubt, nothing in this TIA shall prevent NIE Networks, in its 

discretion, from notifying SONI (including, without limitation, in response to a request 

from SONI) that technical limits temporarily apply in respect of specified 

Transmission Services in excess of their Normal Capability Limits. In any such 

event NIE Networks shall at the same time also notify SONI of any conditions that 

apply to the use of such Transmission Services at technical limits above their Normal 

Capability Limits. 

5 Configuration on SONI's Directions 

5.1 NIE Networks may only configure such parts of its Transmission System as are made 

available pursuant to sub-paragraph 2.1.1 of this Section B, in accordance with 

directions given by SONI, except: 

5.1.1 where otherwise agreed with SONI; or 

5.1.2 for safety purposes or pursuant to environmental obligations in accordance with 

Section G. 

5.2 Notwithstanding sub-paragraph 5.1.1, but subject at all times to Section G, NIE 

Networks shall comply with any reasonable direction by SONI to configure any part of 

its Transmission System. 

5.3 Any direction from SONI to NIE Networks pursuant to paragraphs 5.1 and 5.2 shall be 

in the form agreed from time to time. 

6 SONI Obligations 

6.1 In co-ordinating and directing the flow of electricity onto and over the Transmission 

System, SONI shall: 

6.1.1 take all reasonably practicable steps to determine, and shall ensure, that it does 

so in accordance with Licence Standards; and 

6.1.2 in complying with Licence Standards, ensure that neither: 

6.1.2.1 Normal Capability Limits, nor 

6.1.2.2 Operational Capability Limits; nor 

6.1.2.3 such technical limits or other conditions as SONI becomes aware are 

necessary and safe in accordance with Good Industry Practice 

(including, without limitation, any conditions notified to it pursuant to 

paragraph 4.14), 

are exceeded or would be exceeded on the occurrence of a Secured Event. 
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6.2 SONI shall not be in breach of paragraph 6.1 where an Unsecured Event causes or 

would cause Normal Capability Limits or Operational Capability Limits or other 

relevant limits to be exceeded. 

6.3 In the event that SONI becomes aware that Normal Capability Limits or Operational 

Capability Limits or, where relevant, other conditions notified to it pursuant to 

paragraph 4.14 are being or have been exceeded, then SONI shall immediately: 

6.3.1 direct or configure the Transmission System or take such other steps as are 

appropriate so that such Normal Capability Limits or Operational Capability 

Limits or other conditions are no longer being exceeded; 

6.3.2 inform NIE Networks by providing, without limitation, (in reasonable but not 

excessive detail) details of and reasons for the Normal Capability Limits or 

Operational Capability Limits or other conditions being exceeded; and 

6.3.3 without prejudice to any other rights and remedies arising under this TIA, 

identify and carry out (in consultation with NIE Networks where appropriate) 

such actions as are reasonably necessary and appropriate to ensure that such 

event shall not recur. 

6.4 SONI shall (except to the extent otherwise agreed with NIE Networks) notify NIE 

Networks, as a matter of urgency, if SONI becomes aware (otherwise than from NIE 

Networks) of any Event or circumstance which is or is likely to materially affect NIE 

Networks’ provision of Transmission Services in accordance with its Transmission 

Services Specification, including of any current or likely Services Reduction or 

Services Reduction Risk. 

6.5 SONI shall provide to NIE Networks such information as may reasonably be requested 

by NIE Networks from time to time in order to support the provision of Transmission 

Services pursuant to paragraph 2. Any Dispute as to the reasonableness of such request 

shall be referable to the Authority as a Dispute in accordance with Section Q, sub-

paragraph 4.1. 

6.6 SONI shall: 

6.6.1 provide to NIE Networks staff, as required from time to time, training in control 

procedures directly relevant to NIE Networks’ role under the TIA; and 

6.6.2 satisfy itself that NIE Networks personnel to be authorised by NIE Networks to 

perform safety switching on the Transmission System have a satisfactory 

understanding of safety switching procedures. 

6.7 Where requested by NIE Networks, SONI agrees to procure that suitably qualified 

SONI employees, who will be of such seniority, experience and qualification as shall 

in SONI’s reasonable opinion be appropriate to carry out the roles described in this 

paragraph, are appointed to carry out and be responsible for: 

6.7.1 the role of Safety Co-ordinator(s) (as defined in section OC6 of the Grid 

Code); and 
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6.7.2 the co-ordination with NIE Networks and NIE Networks employees in the 

application on the Transmission System of isolation and earthing (each as 

defined in the Grid Code) in a safe manner. 

6.8 SONI shall provide NIE Networks in writing with a list of the names and contact details 

of the appointees and shall update the written notice whenever there is a change to the 

identity or contact details and annually on 1 April each year. 

7 Metering Code 

7.1 NIE Networks will provide SONI with such assistance as may be reasonably required 

so that SONI is able to implement and comply with the Metering Code, including in 

accordance with such further detailed provisions as may be recorded in the 

Transmission Services Specification. 

8 Contestability in New Connections 

8.1 SONI and NIE Networks agree that their respective roles and obligations in respect of 

any New Connection in relation to which the relevant User Application is for a 

Contestable Offer shall include the following: 

8.1.1 the relevant User Application in respect of a New Connection shall be made 

to SONI and any Contestable Offer made by SONI to the relevant User 

pursuant to Condition 25 of SONI's Transmission Licence shall: 

8.1.1.1 set out the relevant User's obligations in respect of procuring the 

Contestable Works; 

8.1.1.2 the relevant obligations upon SONI in respect of procuring all works 

which are Non-Contestable Works (or otherwise not to be procured 

by the relevant User); and 

8.1.1.3 for the avoidance of doubt NIE Networks shall not be a party to a 

Contestable Offer; 

8.1.2 SONI shall procure Non-Contestable Works in respect of any New 

Connection by way of making a Construction Application to NIE Networks 

requesting NIE Networks provide the relevant Non-Contestable Works (for 

the avoidance of doubt, the provisions of Section D shall apply in respect of the 

making of Construction Applications by SONI and the making of 

Construction Offers by NIE Networks); 

8.1.3 the terms of any Contestable Offer made by SONI to a User shall (among other 

things): 

8.1.3.1 reflect the terms of the Construction Offer made by NIE Networks to 

SONI in relation to the relevant New Connection including through 

reflecting NIE Networks performing the Non-Contestable Works, the 

interface between the carrying out of the Contestable Works to be 

procured by the User pursuant to the Contestable Offer and NIE 

Networks' carrying out of the Non-Contestable Works pursuant to the 

relevant Construction Offer; 
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8.1.3.2 require the User to whom the Contestable Offer is made to comply, 

pursuant to the terms of the Contestable Offer between SONI and the 

relevant User, with the Contestable Offer Specific Requirements; 

8.1.4 SONI shall be responsible for agreeing and managing a programme which 

coordinates delivery of the Contestable Works and Non-Contestable Works; 

8.1.5 SONI may require assistance from NIE Networks in respect of design review, 

inspection and monitoring of Contestable Works as part of NIE Networks' 

provision of Transmission Services, on the basis set out in sub-paragraph 2.1.4 

of Section B; and 

8.1.6 (as set out in the Contestable Offer Specific Requirements) any User entering 

into a Contestable Offer shall be required pursuant to the terms of the 

Contestable Offer to enter into a Standard Adoption Agreement with NIE 

Networks and: 

8.1.6.1 this Standard Adoption Agreement shall govern the basis upon which 

ownership of Contestable Works shall transfer from the relevant User 

(or ICP if applicable) to NIE Networks and the conditions precedent to 

such transfer of ownership; and 

8.1.6.2 NIE Networks' Transmission Services include, pursuant to and on the 

basis of the provisions of sub-paragraph 2.1.5 of Section B, the 

Adoption of Contestable Works. 

8.2 Where NIE Networks is unable to perform any of its obligations under the TIA or any 

Construction Agreement (each a "Relevant Obligation") by reason of any 

Contestable Works Failure this TIA shall remain in effect but NIE Networks shall be 

relieved from its obligation under the TIA and Construction Agreement to perform 

each Relevant Obligation until the relevant Contestable Works Failure ceases. 

8.3 SONI shall, under the terms of the Construction Agreement entered into between 

SONI and NIE Networks in relation to the relevant New Connection until such time as 

NIE Networks has Adopted the Contestable Works, indemnify and keep indemnified 

be liable to NIE Networks, its officers, employees and agents, from and against for all 

direct loss or liability suffered by reason of a failure by any User that enters into a 

Contestable Offer to comply with any Contestable Offer Specific Requirements 

unless such losses or liabilities are recoverable by NIE Networks pursuant to the terms 

of a Standard Adoption Agreement entered into by NIE Networks with the relevant 

User.  PROVIDED ALWAYS that SONI’s liability under this paragraph 8.3 shall be 

subject to sub-paragraph 5.3 of Section O of this TIA (and, for the avoidance of doubt, 

SONI’s liability under this paragraph 8.3 shall not constitute an indemnity for the 

purposes of sub-paragraph 5.3 of Section O of this TIA) and that SONI’s liability under 

this paragraph 8.3 shall not exceed £10 million per incident or series of incidents. NIE 

Networks agrees to provide any information reasonably requested by SONI or its 

insurers in connection with any claim under this paragraph 8.3, including evidencing 

any costs for which NIE Networks is seeking recovery. 

8.4 SONI acknowledges that the NIE Network Charges in respect of connections to the 

Transmission System which involve Contestable Works being carried out be parties 
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other then NIE Networks or SONI will reflect (among other things) the need for NIE 

Networks to liaise with the relevant third party, react to changes made by the third party 

to the relevant Contestable Works and react to delays in the relevant third party 

undertaking the relevant Contestable Works.  

8.5 SONI acknowledges that, in order to protect the legitimate interests of NIE Networks 

as the owner (post Adoption) of Contestable Works in respect of which construction 

has not been procured by NIE Networks it is necessary and reasonable for NIE 

Networks to require that the Standard Adoption Agreement entered into to effect such 

Adoption contains terms and conditions precedent which require NIE Networks to be 

satisfied as to the construction of the Contestable Works and the performance of the 

Contestable Works. 
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Section C Transmission Planning, Development and Construction 

1 Introduction 

1.1 This Section C deals with the co-ordinated planning, and development and construction 

of the Transmission System and, where required, the co-ordinated planning and 

development of both the Transmission System and the RoI Transmission System on 

a co-ordinated basis, and sets out: 

1.1.1 the process for SONI and NIE Networks to produce and implement the Annual 

Planning Programme; 

1.1.2 the process for SONI to produce the Transmission Network Annual Report; 

1.1.3 the process for SONI and NIE Networks to produce and implement the 

Transmission Development Programme; 

1.1.4 the process for SONI to produce, with NIE Networks' assistance where required, 

the Transmission Investment Plan; 

1.1.5 arrangements with Users concerning Modifications; 

1.1.6 the process for cConsents and Land Rights; 

1.1.7 the process for SONI to produce and provide to NIE Networks a Functional 

Specification in respect of projects to be developed in more detail; 

1.1.8 the process for NIE Networks to produce and provide to SONI a Design 

Specification in respect of projects for which it has received a Functional 

Specification; and 

1.1.9 the process for SONI to produce and provide to NIE Networks a Transmission 

Project Instruction in respect of projects to be implemented and for both 

Parties to enter into a Transmission Project Agreement and/or to amend a 

Construction Agreement. 

2 Transmission Planning and Development 

2.1 SONI agrees to carry out transmission planningplan the development of the 

Transmission System in accordance with its Transmission Licence and this TIA, 

subject to any Transmission Derogations from time to time. 

2.12.2 NIE Networks agrees to carry out transmission development in accordance with its 

Transmission Licence and this TIA, subject to any direction issued by the Authority 

under condition 19, paragraph 3 of its Transmission Licence relieving NIE Networks 

of its obligation. 

2.22.3 SONI shall ensure that the RoI TSO plans and develops the RoI Transmission System 

in a manner co-ordinated with the planning and development of the Transmission 

System. 
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3 Annual Planning Programme 

3.1 NIE Networks and SONI shall agree by the end of September each year a programme 

of activities ("Annual Planning Programme") required to be undertaken by both 

Parties to support SONI's annual assessment of the compliance of the Transmission 

System with the relevant sections of the Transmission and Distribution System 

Security and Planning Standards. Any failure to agree the Annual Planning 

Programme may be referred by either Party as a Dispute to the Authority in 

accordance with Section Q, sub-paragraph 4.1. 

3.2 In the event that NIE Networks and SONI fail to agree the Annual Planning 

Programme, or any part thereof, then, subject to determination of any Dispute referred 

to the Authority pursuant to sub-paragraph 3.1, both Parties shall carry out such 

activities as are contained in the Annual Planning Programme as specified by SONI. 

3.3 The Annual Planning Programme shall set out the timescales for, among other things, 

the following exchanges of data: 

3.3.1 NIE Networks to provide to SONI any new and any updated System Data 

relating to the Transmission System, provided in a format suitable for the 

agreed simulation software; 

3.3.2 NIE Networks to provide to SONI a draft Asset Replacement Plan in respect 

of the current and each of the following nine Financial Years; 

3.3.3 NIE Networks to provide to SONI additional data to that supplied under the 

Grid Code relating to the planning or operation of the Distribution System 

where such data is reasonably required by SONI in producing the Transmission 

Investment Plan; 

3.3.4 SONI to provide to NIE Networks the Transmission Network Annual Report; 

3.3.5 SONI to provide to NIE Networks draft high-level proposals for Changes 

development ofto the Transmission System; and 

3.3.6 SONI to provide to NIE Networks a draft Transmission Investment Plan. 

3.4 Each Party shall carry out such activities as are specified in relation to it in the Annual 

Planning Programme. 

4 Transmission Network Annual Report 

4.1 SONI shall make use of the data and information provided by NIE Networks pursuant 

to sub-paragraphs 3.3.1 to 3.3.3 in assessing the compliance of the Transmission 

System with the relevant sections of the Transmission and Distribution System 

Security and Planning Standards in the current and each of the following nine 

Financial Years and shall, in accordance with the Annual Planning Programme, 

document: 

4.1.1 details of any potential non-compliances predicted to occur in that same period; 

and 
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4.1.2 likely requirements to replace any Plant or Apparatus due to the predicted 

condition or performance of that Plant or Apparatus in that same period, 

which together is referred to as the "Transmission Network Annual Report." 

5 Transmission Development Programme 

5.1 NIE Networks and SONI shall jointly review the "Transmission Network Annual 

Report" and shall agree as soon as reasonably practicable the "Transmission 

Development Programme" which shall set out the timescales for the assessment of the 

potential non-compliances and asset replacement requirements. 

5.2 Any failure to agree the "Transmission Development Programme" may be referred 

by either Party as a Dispute to the Authority in accordance with Section Q, sub-

paragraph 4.1. 

5.3 In the event that NIE Networks and SONI fail to agree the "Transmission 

Development Programme", or any part thereof, then, subject to determination of any 

Dispute referred to the Authority pursuant to sub-paragraph 5.2, SONI shall adopt a 

"Transmission Development Programme" that it deems appropriate. 

6 Co-ordination of Transmission Planning and Development 

6.1 NIE Networks and SONI shall: 

6.1.1 co-operate and assist each other and, where appropriate, each co-operate with 

and assist the RoI TSO, in the development and implementation of the 

Transmission Investment Plan, including those aspects of the plan which 

relate to the co-ordinated planning and development of both the Transmission 

System and the RoI Transmission System; and 

6.1.2 meet with each other and, when appropriate, each meet with the RoI TSO, from 

time to time (including by telephone if the Parties so agree) to agree 

arrangements to facilitate such development and implementation. 

67 Transmission Investment Plan 

6.17.1 In accordance with the provisions of this Section C, SONI shall, in accordance with the 

"Transmission Development Programme" develop and maintain a Transmission 

Investment Plan in respect of the current and each of the following nine Financial 

Years. 

6.27.2 NIE Networks shall provide such assistance as may be reasonably required by SONI in 

developing and maintaining the Transmission Investment Plan. 

6.37.3 SONI shall update the Transmission Investment Plan from time to time to reflect the 

best and most current information available to it and so that it contains, to the extent 

and in such detail as is reasonably practicable and appropriate at the time, for the 

relevant Financial Year: 

6.3.17.3.1 a description of any proposed Change(s) to the Transmission System; 
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6.3.27.3.2 a description of the effect on the Normal Capability Levels to be 

brought about by the implementation of such Changes; 

6.3.37.3.3 a high-level specification of the works required to give effect to the 

proposed Changes under sub-paragraph 67.3.1 above (here referred to as the 

"Planned Works") and the likely material effect of such Planned Works on 

Users; 

6.3.47.3.4 an indication of any works which a User may have to carry out as a 

result of any proposed Change to a Connection Site; and 

6.3.57.3.5 an indication of any Outages (in reasonable but not excessive detail) 

likely to be required to give effect to the Planned Works. 

6.47.4 SONI shall ensure that, to the extent that it is reasonable and appropriate to do so, NIE 

Networks is provided with the most up-to-date version of the Transmission 

Investment Plan and in each case shall clearly identify those changes made to each 

Transmission Investment Plan since the last version provided. 

6.57.5 For the avoidance of doubt, SONI may change any part of the Transmission 

Investment Plan provided that SONI provides an updated version of the Transmission 

Investment Plan to NIE Networks in accordance with sub-paragraph 67.4. 

6.67.6 NIE Networks may at any time submit to SONI a request ("Planning Request") for a 

change to the Transmission Investment Plan. Each Planning Request shall: 

6.6.17.6.1 contain a description of the requested change (in reasonable but not 

excessive detail) and the reason for the Planning Request; and 

6.6.27.6.2 be submitted as soon as reasonably practicable after NIE Networks 

becomes aware of the need for such change. 

6.77.7 Where SONI receives a Planning Request under sub-paragraph 67.6, SONI shall as 

soon as reasonably practicable: 

6.7.17.7.1 notify NIE Networks whether or not it intends to update the 

Transmission Investment Plan; 

6.7.27.7.2 where relevant, notify NIE Networks how it intends to update the 

Transmission Investment Plan, and 

6.7.37.7.3 where relevant, update the Transmission Investment Plan. 

6.87.8 NIE Networks may refer to the Authority as a Dispute in accordance with Section Q, 

sub-paragraph 4.1: 

6.8.17.8.1 any notice issued under sub-paragraph 67.7 in response to a Planning 

Request; or 

6.8.27.8.2 any failure by SONI to respond to a Planning Request within a 

reasonable period of time, taking into account the nature, complexity and 

urgency of the Planning Request. 
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6.97.9 The Transmission Investment Plan shall be developed and implemented as proposed 

by SONI, subject to the subsequent determination of any Dispute referred to the 

Authority pursuant to sub-paragraph 67.8. 

78 Arrangements with Users concerning Modifications (including Replacement of 

Assets) 

7.18.1 SONI shall identify those Planned Works which will require arrangements to be made 

between SONI and Users in relation to a Modification (including, for the avoidance of 

doubt, any Replacement of Assets) and, taking into account the point in time at which 

SONI was first made aware of Planned Works, shall: 

7.1.18.1.1 take all reasonably practicable steps to make such arrangements within 

the time required to enable NIE Networks to undertake the Planned Works in 

accordance with SONI's Transmission Investment Plan; and 

7.1.28.1.2 promptly notify NIE Networks of any such Modification and keep it 

informed of SONI's progress in making such arrangements (including, without 

limitation, notifying it of any determination by the Authority in relation to a 

dispute between SONI and a User which is relevant to such Planned Works). 

7.28.2 Subject to sub-paragraph 78.5, where SONI identifies that Planned Works proposed 

by NIE Networks constitute a Modification and require arrangements to be made with 

a User, NIE Networks shall not undertake such Modification otherwise than in 

accordance with the provisions of this Section C, and any relevant Construction 

Agreement. 

7.38.3 NIE Networks shall comply with any reasonable request from SONI for such assistance 

or further information as SONI requires in connection with identifying or making 

arrangements with Users pursuant to sub-paragraph 78.1. 

7.48.4 For the avoidance of doubt, and subject to sub-paragraph 78.5, NIE Networks shall not 

undertake any Modification unless and until SONI has notified NIE Networks that 

SONI has either agreed such Modification with the affected User or that any dispute 

between SONI and the User in relation to such Modification has been determined by 

the Authority. 

7.58.5 NIE Networks shall take all reasonable steps to avoid exercising its rights pursuant to 

this sub-paragraph 78.5 but, in the event that it has reasonable grounds to believe, given 

its Transmission Licence and statutory duties, that a Transmission Connection Asset 

should be replaced prior to notice being received pursuant to sub-paragraph 78.4, NIE 

Networks shall consult with SONI as far as reasonably practicable but shall be entitled 

to replace such Transmission Connection Asset. 

89 Consents and Land Rights 

9.1 Where Planned Works, as required by a Preferred Transmission Reinforcement 

Option, require the installation and retention of Plant and Apparatus and where such 

Planned Works require Consents and/or Land Rights (other than where such 

Planned Works are identified in the Asset Replacement Plan provided by NIE 
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Networks pursuant to sub-paragraphclause 3.3.2 of this Section C or as otherwise 

agreed) SONI shall have responsibility for the following activities: 

Consents 

1.1.1 cable/line route and substation site selection including the identification of 

alternative routes and sites provided that NIE Networks shall assist SONI by 

providing information reasonably required by SONI where such information is 

in the possession of NIE Networks and relevant to the Planned Works; 

8.1.19.1.1 preparation and submission of any applications for planning permission 

if required together with all engagement and discussion with the relevant 

planning authority and other government agencies regarding the application; 

8.1.29.1.2 preparation and collation of all documentation, including design 

drawings and documentation prepared by NIE Networks, required to support a 

planning application, including without limitation any Environmental Impact 

Assessment required, subject to NIE Networks providing SONI with all 

required information in accordance with sub-paragraphclause 8.1.1.1 and clause 

98.4 of this Section C; 

8.1.39.1.3 procurement of all consultants reasonably required by SONI to assist in 

the preparation of the SONI documentation referred to in sub-paragraphs 

9.1.1(b) and 9.1.2(c) above; 

9.1.4 managing, attending and arranging representation at oral hearings, planning 

appeals and other legal processes with respect to sub-paragraphs 9.1.1(b) and 

(c)9.1.2 above, provided that NIE Networks shall provide such NIE Networks 

personnel, or its consultants, as may be reasonably required to give evidence; 

Land Rights 

8.1.49.1.5 the preparation and delivery of such survey notices or other statutory 

notices as may be required to be provided to the landowner in advance of the 

acquisition of Land Rights and construction; 

8.1.59.1.6 the acquisition (whether by agreement or by use of compulsory powers) 

of any wayleaves, easements, access rights, land options, leases and other legal 

rights required for the installation and retention of the Plant and Apparatus by 

NIE Networks as the asset owner; 

8.1.69.1.7 all landowner and community stakeholder engagement with regard to 

the matters referred to in this sub-paragraph 89.1. 

8.29.2 In undertaking the activities referred to in sub-paragraph 89.1 SONI shall: 

8.2.19.2.1 ensure that it protects the legitimate interests of NIE Networks as owner 

of the Plant and Apparatus once constructed; 

8.2.29.2.2 co-operate with NIE Networks in the development and maintenance of 

agreed legal documentation relevant to sub-paragraph 89.1.67 (including 

without limitation any voluntary wayleave, easement, lease agreement, access 
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agreement or option agreement) and other codes of practice, policies and 

standards which either party may propose with respect to the activities in sub-

paragraph 89.1 so as to reflect best practice in relation to corporate governance; 

8.2.39.2.3 comply with such codes of practice, policies and standards developed in 

accordance with sub-paragraph 89.2.2; and 

8.2.49.2.4 co-operate with NIE Networks in relation to an agreed process for the 

outsourcing of legal services in relation to any agreement referred to in sub-

paragraph 89.1.67; 

8.2.59.2.5 provide such information to NIE Networks as it may reasonably require 

regarding the progress of the activities and indicative timescales for completion; 

and 

8.2.69.2.6 not assign or transfer the undertaking of the activities referred to in sub-

paragraph 89.1.67 above to any third party without providing at least 5 Business 

Days’ notice in writing to NIE Networks and subject to NIE Networks’ 

approval, which shall not be unreasonably withheld. 

8.39.3 In so far as it may be necessary for SONI to acquire the rights referred to in sub-

paragraph 89.1.67 by the use of compulsory powers under the Electricity (NI) Order 

1992Order (as amended), NIE Networks hereby authorises SONI to submit such 

applications as may be required for the benefit of NIE Networks to the extent that SONI 

is legally entitled to do so. If such applications can only be made by NIE Networks 

these will be prepared by SONI and signed and submitted by NIE Networks. Following 

submission SONI will assume responsibility for management and conduct of all oral 

hearings convened to determine the application. Where a right of access to land is 

obtained in the name of NIE Networks by the use of compulsory powers NIE Networks 

hereby authorises SONI and its agents to exercise such rights of access prior to 

construction, subject to compliance by SONI with sub-paragraph 89.2. 

8.49.4 NIE Networks acknowledges that some of the activities and obligations on SONI 

referred to in sub-paragraphs 89.1 and 89.2 are dependent on the timely delivery by 

NIE Networks of documentation, data and other information to SONI. NIE Networks 

shall use all reasonable endeavours to ensure that the timescales for the construction of 

Planned Works are not adversely affected by a delay on the part of NIE Networks (for 

reasons within its reasonable control) in the delivery of the documentation, data and 

other information referred to. 

910 Pre-Construction Activities 

9.110.1Paragraphs 10, 11, and 12 and 13 of this Section C set out the high-level process for 

SONI and NIE Networks to co-operate in the pre-construction activities required to take 

a project identified in the Transmission Development Programme (“Transmission 

Reinforcement Project”) from the conceptual stage through to the point where the 

project is ready for construction. 

9.2 The process shall include projects defined in a Transmission Project Agreement arising 

out of the annual assessment of the network as set out in paragraphs 3, 4, 5 and 6 of this 

Section C. 
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9.310.2SONI and NIE Networks recognise that the overall process is iterative in nature and 

agree that this TIA cannot be definitive in all aspects in all cases. 

9.410.3While there must remain a degree of flexibility, the process referred to in set out in sub-

paragraphs 1010.1, 11 and 12  has four main stages: 

10.3.1 SONI and NIE Networks to develop the design of the Transmission 

Reinforcement Projectproject to the level required for the purpose of obtaining 

all necessary cConsents with NIE Networks providing all asset related technical 

and engineering designs with assistance as may be required from time to time 

by NIE Networks; In cases where no Consents are required, SONI and NIE 

Networks shall develop the design of the Transmission Reinforcement 

Project to the point where SONI can produce a Functional Specification; 

9.4.110.3.2 SONI to develop a Functional Specification which defines the 

Transmission Reinforcement Projectproject parameters and performance 

characteristics; 

1.1.21.1.1 SONI to develop the design of the project to the level required for the 

purpose of obtaining all necessary consents with assistance as may be required 

from time to time by NIE Networks; 

9.4.210.3.3 Following receipt of a Functional Specificationplanning consents 

fromby SONI, NIE Networks to develop and provide to SONI a Ddesign 

Sspecification confirming any outstanding design, costing and programming 

and enables the development of specifications and procurement documentation; 

and 

9.4.310.3.4 SONI to develop and provide to NIE Networks an Transmission 

Project Instructioninstruction to proceed with the project, setting out the 

agreed designs, timescales and any consenting details. 

9.510.4Within this process, SONI and NIE Networks will co-operate and assist each other to 

the extent required, ensuring that the Transmission Reinforcement Projectproject is 

executed in an efficient, economic and co-ordinated manner. SONI shall at all times 

have regard to and seek to protect the legitimate interests of NIE Networks as the owner 

of the Plant and Apparatus once constructed. 

9.610.5Each Party recognises that there will be occasions where the Functional Specification, 

the Design Specification or the Transmission Project Instructioninstruction to 

proceed may need to be updated after being issued to take account of new information 

available and that such updates may have a consequential effect on other exchanges of 

information, which may also require updates. Under these circumstances the Parties 

agree that it would be appropriate to provide such updates and that such updates: 

9.6.110.5.1 must be provided to the other Party as soon as reasonably practicable; 

and 

10.5.2 shall clearly identify changes from the previous version provided. 

10.6 The Parties shall undertake their pre-construction roles and responsibilities in 

accordance with sub-paragraphs 10.6.1 – 10.6.3 below, as appropriate to the 
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Transmission Reinforcement Project. Where a Party has a defined decision-making 

responsibility, the other Party will have a right of review, an entitlement to raise 

concerns and the right to escalate in accordance with Section Q should that be required. 

10.6.1 NIE Networks shall be responsible for developing and maintaining all Asset 

Related Policies. SONI has the right to review and make representations on 

NIE Networks’ Asset Related Policies. 

10.6.2 SONI shall be responsible for all transmission planning and feasibility studies, 

apart from where such studies require an assessment of NIE Networks’ 

Transmission System assets in which case NIE Networks, as the asset owner, 

shall undertake the assessment of the assets. 

10.6.3 While NIE Networks and SONI shall jointly undertake the Option Appraisal, 

Route Corridor Studies and develop and optimise the Route Alignment, the 

respective roles of each Party in undertaking these activities shall be as follows: 

(i) SONI shall be responsible for identifying the list of technically feasible 

options (specifying connection points and technology) 

(“Transmission Reinforcement Options”) to meet existing or future 

needs on the Transmission System and developing from that list a 

shortlist of Transmission Reinforcement Options to be taken forward 

for further Option Appraisal, in each case taking due account of NIE 

Networks’ views. Where SONI’s decision(s) is not consistent with NIE 

Networks’ views an explanation of the decision(s) shall be provided to 

NIE Networks; 

(ii) NIE Networks shall estimate the high-level capital, maintenance and 

life-cycle capital costs and shall appraise the asset related technical 

benefits and shortcomings inherent in each Transmission 

Reinforcement Option; 

(iii) SONI shall appraise each Transmission Reinforcement Option for 

operational issues, environmental impact and lifetime operational costs 

such as losses; 

(iv) To the extent that stakeholder engagement is required in relation to the 

development of a Preferred Transmission Reinforcement Option 

then this shall be undertaken jointly by SONI and NIE Networks in a 

co-ordinated and co-operative manner, subject to Section C sub-

paragraph 9.1. Each Party’s role in such stakeholder engagement shall 

be determined by their respective responsibilities under the TIA. As a 

result, at each stage one Party may be more involved than the other 

depending on the nature of the stakeholder engagement required; 

(v) SONI shall be responsible for selecting the Preferred Transmission 

Reinforcement Option to be taken forward for Route Corridor 

Studies, taking due account of NIE Networks’ views. Where SONI’s 

decision is not consistent with NIE Networks’ views an explanation of 

the decision shall be provided to NIE Networks; 
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(vi) SONI shall carry out Route Corridor Studies in order to identify 

potential Route Corridors and potential transmission substation site 

locations within which the Preferred Transmission Reinforcement 

Option could be located, with NIE Networks, as the asset owner, 

providing support to SONI regarding asset related considerations; 

(vii) SONI shall define the potential Route Corridors and potential 

transmission substation sites, taking due account of NIE Networks’ 

views. Where SONI’s decision is not consistent with NIE Networks’ 

views an explanation of the decision shall be provided to NIE 

Networks; 

(viii) SONI shall select the Preferred Route Corridor and preferred 

transmission substation site location(s) taking due account of NIE 

Networks’ input and stakeholder feedback. Where SONI’s selection is 

not consistent with NIE Networks’ views an explanation of the decision 

shall be provided to NIE Networks; 

(ix) NIE Networks shall develop an initial design for the circuit Route 

Alignment, structure locations and transmission substation conceptual 

designs within the Preferred Route Corridor, and provide the designs 

to SONI; 

(x) SONI and NIE Networks shall co-operate to optimise the circuit Route 

Alignment and the transmission substation conceptual design; and 

(xi) NIE Networks shall select the preferred circuit Route Alignment, 

structure locations and the preferred transmission substation 

conceptual design taking due account of SONI’s views. Where NIE 

Networks’ decision is not consistent with SONI’s views an explanation 

of the decision shall be provided to SONI. 

1011 Functional Specification 

10.111.1 In accordance with the Transmission Investment Plan, SONI shall provide a 

Functional Specification to NIE Networks in respect of each Transmission 

Reinforcement Projectproject which is ready for detailed design development. 

10.211.2 The Functional Specification shall be complete and clear in all material 

respects and shall contain the terms substantially in the form set out in Schedule 6. 

10.311.3 NIE Networks may at any time submit to SONI a request for a change to the 

Functional Specification a ("Functional Specification Change Request"). Each 

Functional Specification Change Request shall: 

10.3.111.3.1 contain a description of the requested change (in reasonable but not 

excessive detail) and the reason for the request; and 

10.3.211.3.2 be submitted as soon as reasonably practicable after NIE Networks 

becomes aware of the need for such a change. 
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10.411.4 Where SONI receives a Functional Specification Change Request under sub-

paragraph 101.3, SONI shall as soon as reasonably practicable: 

10.4.111.4.1 notify NIE Networks whether or not it intends to update the Functional 

Specification; 

10.4.211.4.2 where relevant, notify NIE Networks how it intends to update the 

Functional Specification, and 

10.4.311.4.3 where relevant, update the Functional Specification. 

10.511.5 NIE Networks may refer to the Authority as a Dispute in accordance with 

Section Q, sub-paragraph 4.1: 

10.5.111.5.1 any notice issued under sub-paragraph 811.4.1 in response to a 

Functional Specification Change Request; or 

10.5.211.5.2 any failure by SONI to respond to a Functional Specification Change 

Request within a reasonable period of time, taking into account the nature, 

complexity and urgency of the request. 

10.611.6 The Functional Specification shall remain as proposed by SONI, subject to the 

subsequent determination of any Dispute referred to the Authority pursuant to sub-

paragraph 811.5. 

1112 Design Specification 

11.112.1 In accordance with the Transmission Investment Plan, NIE Networks shall 

produce and provide to SONI a Design Specification in respect of each Transmission 

Reinforcement Projectproject for which SONI has proposed provided a Functional 

Specification and received planning consents. 

11.212.2 If reasonably requested by SONI, NIE Networks shall provide preliminary 

design information relating to the Design Specification for the purposes of allowing 

the project to evolve. Once SONI has confirmed that a final Design Specification is to 

be produced this shall be provided by NIE Networks to SONI in accordance with any 

Consents obtained by SONI and shall contain the terms substantially in the form set 

out in Schedule 7.The Design Specification shall be complete and clear in all material 

respects, shall be in accordance with the planning consents obtained by SONI, and shall 

contain the terms substantially in the form set out in Schedule 7. 

11.312.3 SONI may at any time submit to NIE Networks a request for a change to the 

Design Specification a ("Design Specification Change Request"). Each Design 

Specification Change Request shall: 

11.3.112.3.1 contain a description of the requested change (in reasonable but not 

excessive detail) and the reason for the request; and 

11.3.212.3.2 be submitted as soon as reasonably practicable after SONI becomes 

aware of the need for such a change. 
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11.412.4 Where NIE Networks receives a Design Specification Change Request under 

sub-paragraph 912.3, NIE Networks shall as soon as reasonably practicable: 

11.4.112.4.1 notify SONI whether or not it intends to update the Design 

Specification; 

11.4.212.4.2 where relevant, notify SONI how it intends to update the Design 

Specification; and 

11.4.312.4.3 where relevant, update the Design Specification. 

11.512.5 SONI may refer to the Authority as a Dispute in accordance with Section Q, 

sub-paragraph 4.1: 

11.5.112.5.1 any notice issued under sub-paragraphs 112.4.1 or 121.4.2 in response 

to a Design Specification Change Request; or 

11.5.212.5.2 any failure by NIE Networks to respond to a Design Specification 

Change Request within a reasonable period of time, taking into account the 

nature, complexity and urgency of the request. 

11.612.6 The Design Specification shall remain as proposed by NIE Networks, subject 

to the subsequent determination of any Dispute referred to the Authority pursuant to 

sub-paragraph 112.5. 

1213 Transmission Project Instruction 

12.113.1 In accordance with the Transmission Investment Plan, SONI shall provide a 

Transmission Project Instruction to NIE Networks in respect of each Preferred 

Transmission Reinforcement Optionproject which is ready for delivery. 

12.213.2 The Transmission Project Instruction shall be complete and clear in all 

material respects and shall contain the terms substantially in the form set out in 

Schedule 8. 

12.313.3 NIE Networks may at any time submit to SONI a request for a change to the 

Transmission Project Instruction a ("Transmission Project Instruction Change 

Request"). Each Transmission Project Instruction Change Request shall: 

12.3.113.3.1 contain a description of the requested change (in reasonable but not 

excessive detail) and the reason for the request; and 

12.3.213.3.2 be submitted as soon as reasonably practicable after NIE Networks 

becomes aware of the need for such a change. 

12.413.4 Where SONI receives a Transmission Project Instruction Change Request 

under sub-paragraph 123.3, SONI shall as soon as reasonably practicable: 

12.4.113.4.1 notify NIE Networks whether or not it intends to update the 

Transmission Project Instruction; 
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12.4.213.4.2 where relevant, notify NIE Networks how it intends to update the 

Transmission Project Instruction; and 

12.4.313.4.3 where relevant, update the Transmission Project Instruction. 

12.513.5 NIE Networks may refer to the Authority as a Dispute in accordance with 

Section Q, sub-paragraph 4.1: 

12.5.113.5.1 any notice issued under sub-paragraphs 123.4.1 or 123.4.2 in response 

to a Transmission Project Instruction Change Request; or 

12.5.213.5.2 any failure by SONI to respond to a Transmission Project Instruction 

Change Request within a reasonable period of time, taking into account the 

nature, complexity and urgency of the request. 

12.613.6 The Transmission Project Instruction shall remain as proposed by SONI, 

subject to the subsequent determination of any Dispute referred to the Authority 

pursuant to sub-paragraph 123.5. 

12.713.7 NIE Networks shall give effect to the Transmission Project Instruction, 

notifying SONI of its agreement, and both Parties shall promptly, as appropriate: 

12.7.113.7.1 agree a Transmission Project Agreement which shall set out clearly 

the relevant details of the project to be delivered and other relevant obligations 

of the Parties; 

12.7.213.7.2 vary a relevant Construction Agreement. 

12.813.8 Where NIE Networks develops the Transmission System as a consequence of 

giving effect to the Transmission Project Instruction pursuant to sub-paragraph 

123.7, it shall promptly update the: 

12.8.113.8.1 Transmission Services Specification to reflect each variation to the 

Transmission Services it provides under Section B (including by inserting or 

amending any applicable Normal Capability Limits); and 

12.8.213.8.2 Connection Site Specification to reflect any changes to the 

Transmission Connection Assets or User Equipment at a Connection Site 

located on the Transmission System. 

1314 Construction 

13.114.1 SONI and NIE Networks shall, throughout the construction and commissioning 

of the Planned Works: 

13.1.114.1.1 co-operate and assist each other in respect of the Planned Works; 

13.1.214.1.2 provide each other from time to time with relevant information to the 

extent that such information may materially affect the Planned Works; and 

13.1.314.1.3 meet from time to time to agree arrangements to facilitate such 

development. 
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13.214.2 Without limitation to sub-paragraph 134.1, SONI and NIE Networks shall liaise 

throughout the construction and commissioning of the Planned Works. 

1415 Connection Site Specification 

14.115.1 NIE Networks shall have and maintain, at all times, a specification 

("Connection Site Specification") which sets out the following information in relation 

to each Connection Site located on its Transmission System: 

14.1.115.1.1 a description of the Transmission Connection Assets at the 

Connection Site and a clear identification of the boundary between 

Transmission Connection Assets and User Equipment; and 

14.1.215.1.2 any information reasonably requested by SONI in order to enable SONI 

to settle or amend its connection agreement with such User in respect of the 

Connection Site. 

14.215.2 Each Connection Site Specification shall be as proposed by NIE Networks, 

subject to the subsequent determination of any Dispute referred to the Authority 

pursuant to sub-paragraph 9.2. 

1516 NIE Networks Derogated Plant 

15.116.1 NIE Networks shall, where requested by SONI, use all reasonable endeavours 

to carry out such Planned Works as are necessary to ensure that each item of 

Derogated Plant owned by NIE Networks is brought up to the Required Standard 

applicable to it no later than the Back Stop Date applicable to it. 

 



Transmission Interface Arrangements 15 October 25 September 20202 February 2021 
 

 

 

 
Section D Page 27 

Section D User Applications and RoI TSO Applications 

1 Introduction 

1.1 This Section D deals with arrangements between SONI and NIE Networks in relation 

to Construction Projects and the disconnection of Users connected to the 

Transmission System. This Section D sets out: 

1.1.1 the process by which SONI and NIE Networks enter into a bilateral 

Construction Agreement for the construction of a New Connection, a 

Modification or a System Construction; 

1.1.2 Communications Plant requirements at Connection Sites; and 

1.1.3 provision for the permanent disconnection of User Equipment connected to the 

Transmission System. 

2 Construction Applications 

2.1 In this Section of the TIA: 

2.1.1 "Construction Project" refers (as appropriate) to a New Connection, a 

Modification or a System Construction, whether required as a consequence of 

a development on the Transmission System or the Distribution System; 

2.1.2 "Construction Application" refers to an application submitted by SONI to NIE 

Networks in relation to a Construction Project, and which is (as appropriate) 

an: 

2.1.2.1 application for a New Connection; 

2.1.2.2 application for a Modification; and/or 

2.1.2.3 an application for a System Construction; and 

for the avoidance of doubt, a Construction Project which is a New Connection 

may relate to the carrying out of both Contestable and Non-Contestable 

Works by NIE Networks or may exclude the carrying out of Contestable 

Works by NIE Networks.  

2.2 If SONI considers it may be necessary for a Construction Project to be undertaken, it 

shall submit: 

2.2.1 a notification of receipt of a User Application or an RoI TSO Application to 

NIE Networks as soon as reasonably practicable but in any event within three 

Business Days of the User Application Date or the RoI TSO Application 

Date, providing information on location, the required export or import capacity, 

the User’s preference (as indicated in its User Application) for a Contestable 

or Non-Contestable Offer and the requested connection date; and 

2.2.2 a Construction Application to NIE Networks as soon as reasonably 

practicable, but, unless otherwise agreed with NIE Networks pursuant to 

paragraph 5 of this Section D, in any event within twenty-five Business Days 

of the User Application Date or an RoI TSO Application Date. 
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2.3 Where SONI receives an application for a Modified Connection Offer from a User, 

SONI shall notify NIE Networks as soon as reasonably practicable and provide an 

effective Modified Construction Application to NIE Networks. 

2.4 For the purposes of this Section D: 

2.4.1 a Construction Application shall be deemed to be effective if it is complete 

and clear in all material respects and shall contain the terms substantially in the 

form set out in Schedule 2; and 

2.4.2 a Modified Construction Application shall be deemed to be effective if it is 

complete and clear in all material respects and shall contain the terms required, 

pursuant to sub-paragraph 2.4.1 above, in respect of Construction 

Applications and make clear the ways in which the content of these terms are 

modified as compared to the previous Construction Application.  

2.5 If NIE Networks reasonably considers that a Construction Application or a Modified 

Construction Application is not effective it shall, as soon as reasonably practicable 

but in any event within five Business Days of receipt of the Construction Application 

or Modified Construction Application, notify SONI of: 

2.5.1 the detailed reasons why it considers the Construction Application or 

Modified Construction Application is incomplete or unclear in a material 

respect; and 

2.5.2 the amendments (including clarifications, additional information, data or other 

material) it considers are required to make the Construction Application or 

Modified Construction Application effective, 

and shall otherwise use its best endeavours to liaise with and assist SONI (and, where 

reasonably requested by SONI, any relevant third parties) so that the Construction 

Application or Modified Construction Application is made effective as soon as 

reasonably practicable. Any dispute in relation to the effectiveness of a Construction 

Application or Modified Construction Application may be referred as a Dispute to 

the Authority in accordance with Section Q, sub-paragraph 4.1. 

2.6 NIE Networks shall charge SONI and SONI shall pay Engineering Charges in relation 

to a Construction Application and in relation to a Modified Construction 

Application in accordance with Section N. 

2.7 SONI shall immediately notify NIE Networks of: 

2.7.1 any change in the SONI Construction Application or Modified Construction 

Application or associated information provided to NIE Networks; or 

2.7.2 the withdrawal of the relevant User Application or a RoI TSO Application, in 

which case such notice shall also constitute notice of withdrawal by SONI of 

any relevant Construction Application or Modified Construction 

Application. 

3 Construction Offers 
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3.1 On receipt of a Construction Application NIE Networks shall notify SONI whether 

or not it intends to submit a Construction Offer in respect of the relevant Construction 

Project including, without limitation, where NIE Networks is not submitting a 

Construction Offer because it is not obliged to do so under Condition 20 of its 

Transmission Licence. NIE Networks shall give such notice as soon as reasonably 

practicable but, in any event, on or before ten Business Days after the Construction 

Application Date. 

3.2 On receipt of a Modified Construction Application NIE Networks shall notify SONI 

whether or not it intends to submit a Modified Construction Offer in respect of the 

relevant Construction Project including, without limitation, where NIE Networks is 

not submitting a Modified Construction Offer because it is not obliged to do so under 

Condition 20 of its Transmission Licence. NIE Networks shall give such notice as 

soon as reasonably practicable but, in any event, on or before ten Business Days after 

the Construction Application Date. 

3.3 SONI may refer as a Dispute to the Authority in accordance with Section Q, sub-

paragraph 4.1, any notice it receives under sub-paragraph 43.1 that NIE Networks does 

not intend to submit a Construction Offer in relation to a Construction Project. 

3.4 Where NIE Networks receives an effective Construction Application under sub-

paragraph 2.4.1 above NIE Networks shall, unless otherwise agreed with SONI 

pursuant to paragraph 5 of this Section D or determined or directed by the Authority, 

submit a Construction Offer to SONI as soon as reasonably practicable but, in any 

event, on or before three months less ten Business Days after the User Application 

Date or the RoI TSO Application Date. 

3.5 For the purposes of this Section D, a Construction Offer shall be deemed to be 

effective if it is complete and clear in all material respects and shall contain the terms 

substantially in the form set out in Schedule 3. 

3.6 If SONI reasonably considers that a Construction Offer or a Modified Construction 

Offer is not effective it shall, as soon as reasonably practicable but in any event within 

five Business Days of receipt of the Construction Offer or Modified Construction 

Offer, notify NIE Networks of: 

3.6.1 the detailed reasons why it considers the Construction Offer or Modified 

Construction Offer is incomplete or unclear in a material respect; and 

3.6.2 the amendments (including clarifications, additional information, data or other 

material) it considers are required to make the Construction Offer or Modified 

Construction Offer effective, 

and shall otherwise use its best endeavours to liaise with and assist NIE Networks so 

that the Construction Offer or Modified Construction Offer is made effective as 

soon as reasonably practicable. Any dispute in relation to the effectiveness of a 

Construction Offer or Modified Construction Offer may be referred as a Dispute to 

the Authority in accordance with Section Q, sub-paragraph 4.1. 

3.7 Where NIE Networks receives an effective Modified Construction Application under 

sub-paragraph 2.4.2 above NIE Networks shall, unless otherwise agreed with SONI 

pursuant to paragraph 5 of this Section D or determined or directed by the Authority, 
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submit a Modified Construction Offer relating to the Modified Construction 

Application to SONI as soon as reasonably practicable and in any case, shall endeavour 

to submit the Modified Construction Offer to SONI to enable SONI to issue a 

Modified Connection Offer to the User within 25 days of either the date of issue of 

the initial Connection Offer or SONI's receipt of the application for a Modified 

Connection Offer, whichever is the later. 

3.8 For the purposes of this Section D, a Modified Construction Offer shall be deemed to 

be effective if it is complete and clear in all material respects and shall contain the terms 

required pursuant to sub-paragraph 3.5 above in respect of a Construction Offer and 

make clear the ways in which the content of these terms are modified as compared to 

the previous Construction Offer. 

3.9 In respect of Construction Offers (or Modified Construction Offers) relating to 

Construction Projects which are New Connections, in circumstances where SONI 

has indicated in its Construction Application (or Modified Construction 

Application) to NIE Networks that the relevant User has indicated in its User 

Application a preference for a Contestable Offer: 

3.9.1 NIE Network's Construction Offer (or Modified Construction Offer) shall 

exclude the delivery of Contestable Works; and 

3.9.2 such Construction Offer shall set out SONI's obligations to NIE Network's in 

respect of the delivery of the Contestable Works and shall, in combination with 

the Standard Adoption Agreement entered into by the User (or User's ICP 

as applicable), govern the responsibilities SONI and the User (and User's ICP 

if applicable) in respect of the performance of the Contestable Works.  

4 Acceptance of Construction Offers by SONI 

4.1 A Construction Offer and a Modified Construction Offer shall each remain open for 

acceptance from the date on which they are submitted to SONI pursuant to paragraph 

3 to a date not less than six months from the Construction Application Date unless an 

application is made to the Authority under either Condition 26 of SONI's 

Transmission Licence or Condition 31 of NIE Networks’ Distribution Licence in 

which event, such period shall remain open for acceptance until the date 17 days after 

any determination by or other direction from the Authority pursuant to such 

application. 

4.2 A Party may refer any dispute in connection with a Construction Offer or a Modified 

Construction Offer as a Dispute to the Authority in accordance with Section Q, sub-

paragraph 4.1. 

4.3 If SONI wishes to accept a Construction Offer or Modified Construction Offer, it 

shall do so by promptly notifying NIE Networks in the form specified in such 

Construction Offer or Modified Construction Offer and by providing NIE Networks 

with an executed copy of the relevant Construction Agreement or Modified 

Construction Agreement. Following notification of such acceptance, NIE Networks 

shall construct the relevant parts of the Construction Project in accordance with this 

Code and the executed Construction Agreement or Modified Construction 

Agreement. 
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5 General Provisions Concerning the Development of Construction Applications 

and Construction Offers 

5.1 SONI and NIE Networks shall, in respect of each Construction Project: 

5.1.1 agree a timetable, subject to and in accordance with the dates set out in 

paragraphs 2, 3 and 4 of this Section D, for the development of Construction 

Applications and Construction Offers and covering any other relevant 

activities required in the course of preparing SONI’s offer to the User or the 

RoI TSO; 

5.1.2 co-operate and assist each other in order that Construction Applications, 

Construction Offers and plans or analysis prepared by SONI or NIE Networks 

which are or are likely to be required in respect of the Construction 

Application and Construction Offer, are co-ordinated; and 

5.1.3 provide each other in a timely manner with information about, in the case of 

SONI as provider, the contents of its Construction Application and, in the case 

of NIE Networks as provider, the contents of its Construction Offer to the 

extent that such information may materially affect the offer to the User or the 

RoI TSO. 

6 General Provisions Concerning New Connections and Modifications 

6.1 Subject to the payment of Reasonable Charges, if any, NIE Networks shall provide all 

advice and assistance reasonably requested by SONI to enable it adequately to assess 

the implications (including the feasibility): 

6.1.1 of making a Modification to User Equipment; or 

6.1.2 of constructing a New Connection Site (including adequately assessing the 

feasibility of making any SONI Construction Application or considering the 

terms of any Construction Offer). 

6.2 When giving advice and assistance pursuant to sub-paragraph 6.1, each Party shall 

comply with Good Industry Practice. 

7 Co-ordination of Construction Projects 

7.1 SONI and NIE Networks shall, throughout the construction and commissioning of the 

Construction Project: 

7.1.1 co-operate and assist each other in the development of the Construction 

Programme in respect of the Construction Project; 

7.1.2 provide each other from time to time with relevant information to the extent that 

such information may materially affect the Construction Project; and 

7.1.3 meet from time to time to agree arrangements to facilitate such development. 

7.2 Without limitation to sub-paragraph 7.1, SONI and NIE Networks shall liaise 

throughout the construction and commissioning of a Construction Project. NIE 

Networks shall provide to SONI all information relating to its own Works and SONI 

shall provide to NIE Networks all information relating to User Works and Contestable 
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Works, reasonably necessary to assist in the performance of the Works, and shall use 

all reasonable endeavours to co-ordinate and integrate the Works (and the Contestable 

Works if applicable). There may be meetings between representatives of the Parties 

and/or the User at intervals to be agreed between the Parties and/or the User (as 

appropriate). Each Party shall deliver to the other Party a written report of its progress 

during each Calendar Quarter within seven days of the end of that Calendar 

Quarter. 

8 Consents and Land Rights 

8.1 Where a Construction Project as required by a Preferred Transmission Connection 

Option, requires the installation and retention of Plant and Apparatus, and where such 

a Construction Project requires Consents and/or Land Rights, SONI shall have 

responsibility for the following activities: 

Consents 

8.1.1 cable/line route and substation site selection including the identification of 

alternative routes and sites provided that NIE Networks shall assist SONI by 

providing information reasonably required by SONI where such information is 

in the possession of NIE Networks and relevant to the Construction Project; 

8.1.28.1.1 preparation and submission of any applications for planning permission 

if required together with all engagement and discussion with the relevant 

planning authority and other government agencies regarding the application; 

8.1.38.1.2 preparation and collation of all documentation, including design 

drawings and documentation prepared by NIE Networks, required to support a 

planning application, including without limitation any Environmental Impact 

Assessment required, subject to NIE Networks providing SONI with all 

required information in accordance with sub-paragraph [8.1.1 and clausesub-

paragraph 8.4] of this Section D; 

8.1.48.1.3 procurement of all consultants reasonably required by SONI to assist in 

the preparation of the SONI documentation referred to in sub-paragraphs 8.1.12 

and 8.1.32 above; 

8.1.4 managing, attending and arranging representation at oral hearings, planning 

appeals and other legal processes with respect to sub-paragraphs 8.1.12 and 

8.1.32 above, provided that NIE Networks shall provide such NIE Networks 

personnel, or its consultants, as may be reasonably required to give evidence; 

Land Rights 

8.1.5 the preparation and delivery of such survey notices or other statutory notices as 

may be required to be provided to the landowner in advance of the acquisition 

of Land Rights and construction; 

8.1.6 the acquisition (whether by agreement or by use of compulsory powers) of any 

wayleaves, easements, access rights, land options, leases and other legal rights 

required for the installation and retention of the Plant and Apparatus by NIE 

Networks as the asset owner; and 
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8.1.7 all landowner and community stakeholder engagement with regard to the 

matters referred to in this sub-paragraph 8.1. 

8.2 In undertaking the activities referred to in sub-paragraph 8.1 SONI shall: 

8.2.1 ensure that it protects the legitimate interests of NIE Networks as owner of the 

Plant and Apparatus once constructed; 

8.2.2 co-operate with NIE Networks in the development and maintenance of agreed 

legal documentation relevant to sub-paragraph 8.1.76 (including without 

limitation any voluntary wayleave, easement, lease agreement, access 

agreement or option agreement) and other codes of practice, policies and 

standards which either Party may propose with respect to the activities in sub-

paragraph 8.1 so as to reflect best practice in relation to corporate governance; 

8.2.3 comply with such codes of practice, policies and standards developed in 

accordance with sub-paragraph 8.2.2;  

8.2.4 co-operate with NIE Networks in relation to an agreed process for the 

outsourcing of legal services in relation to any agreement referred to in sub-

paragraph 8.1.76; 

8.2.5 provide such information to NIE Networks as it may reasonably require 

regarding the progress of the activities and indicative timescales for completion; 

and 

8.2.6 not assign or transfer the undertaking of the activities referred to in sub-

paragraph 8.1.67 above to any third party without providing at least 5 Business 

Days notice in writing to NIE Networks and subject to NIE Networks’ approval, 

which shall not be unreasonably withheld. 

8.3 In so far as it may be necessary for SONI to acquire the rights referred to in sub- 

paragraph 8.1.76 by the use of compulsory powers under the Order (as amended), NIE 

Networks hereby authorises SONI to submit such applications as may be required for 

the benefit of NIE Networks to the extent that SONI is legally entitled to do so. If such 

applications can only be made by NIE Networks these will be prepared by SONI and 

signed and submitted by NIE Networks. Following submission SONI will assume 

responsibility for management and conduct of all oral hearings convened to determine 

the application. Where a right of access to land is obtained in the name of NIE Networks 

by the use of compulsory powers NIE Networks hereby authorises SONI and its agents 

to exercise such rights of access prior to construction, subject to compliance by SONI 

with sub-paragraph 8.2. 

8.4 NIE Networks acknowledges that some of the activities and obligations on SONI 

referred to in sub-paragraphs 8.1 and 8.2 are dependent on the timely delivery by NIE 

Networks of documentation, data and other information to SONI. NIE Networks shall 

use all reasonable endeavours to ensure that the timescales for the construction of a 

Construction Project are not adversely affected by a delay on the part of NIE 

Networks (for reasons within its reasonable control) in the delivery of the 

documentation, data and other information referred to. 

9 Pre-Construction Activities 



Transmission Interface Arrangements 15 October 25 September 20202 February 2021 
 

 

 

 
Section D Page 34 

9.1 Paragraphs 9, [10 and, 11 and 12] of this Section D set out the high-level process for 

SONI and NIE Networks to co-operate in the pre-construction activities required to take 

a Construction pProject from acceptance of a Construction Offer or Modified 

Construction Offerthe conceptual stage through to the point where the Construction 

pProject is ready for construction. 

9.2 SONI and NIE Networks recognise that the overall process is iterative in nature and 

agree that this TIA cannot be definitive in all aspects in all cases. 

9.3 While there must remain a degree of flexibility, the process set out inreferred to in sub-

paragraphs 9.1[10, 11 and 12] has four main stages: 

 SONI and NIE Networks to develop the design of the Construction pProject 

to the level required for the purpose of obtaining all necessary cConsents with 

NIE Networks providing all asset related technical and engineering designswith 

assistance as may be required from time to time by NIE Networks. In cases 

where no Consents are required, SONI and NIE Networks shall develop the 

design of the Construction Project to the point where SONI can produce a 

Functional Specification; 

9.3.1  

9.3.19.3.2 SONI to develop a fFunctional sSpecification which defines the 

Construction pProject parameters and performance characteristics; 

9.3.21.1.1 SONI to develop the design of the project to the level required for the 

purpose of obtaining all necessary consents with assistance as may be required 

from time to time by NIE Networks; 

9.3.3 following receipt of a Functional Specificationplanning consents by from 

SONI, NIE Networks to develop and provide to SONI a dDesign sSpecification 

confirming any outstanding design, costing and programming and enables the 

development of specifications and procurement documentation; and 

9.3.4 SONI to develop and provide to NIE Networks an instruction to proceed with 

the Construction pProject, setting out the agreed designs, timescales and any 

consenting details. 

9.4 Within this process, SONI and NIE Networks will co-operate and assist each other to 

the extent required, ensuring that the Construction pProject is executed in an efficient, 

economic and co-ordinated manner. SONI shall at all times have regard to and seek to 

protect the legitimate interests of NIE Networks as the owner of the Plant and 

Apparatus once constructed. 

9.5 Each Party recognises that there will be occasions where the fFunctional 

sSpecification, the dDesign sSpecification or the instruction to proceed may need to 

be updated after being issued to take account of new information available and that such 

updates may have a consequential effect on other exchanges of information, which may 

also require updates. Under these circumstances the Parties agree that it would be 

appropriate to provide such updates and that such updates: 

9.5.1 must be provided to the other Party as soon as reasonably practicable; and 

9.5.2 shall clearly identify changes from the previous version provided. 
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9.6 The Parties shall undertake their pre-construction roles and responsibilities in 

accordance with sub-paragraphs 9.6.1 – 9.6.3 below, as appropriate to the 

Construction Project. Where a Party has a defined decision-making responsibility, 

the other Party will have a right of review, an entitlement to raise concerns and the 

right to escalate in accordance with Section Q should that be required. 

9.6.1 NIE Networks shall be responsible for developing and maintaining all Asset 

Related Policies. SONI has the right to review and make representations on 

NIE Networks’ Asset Related Policies. 

9.6.2 SONI shall be responsible for all transmission planning and feasibility studies, 

apart from where such studies require an assessment of NIE Networks’ 

Transmission System assets in which case NIE Networks, as the asset owner, 

shall undertake the assessment of the assets. 

9.6.3 While NIE Networks and SONI shall jointly undertake the Option Appraisal, 

Route Corridor Studies and develop and optimise the Route Alignment, the 

respective roles of each Party in undertaking these activities shall be as follows: 

(i) SONI shall be responsible for identifying the list of technically feasible 

options (specifying connection points and technology) 

(“Transmission Connection Options”) to meet existing or future 

needs on the Transmission System and developing from that list a 

shortlist of Transmission Connection Options to be taken forward for 

further Option Appraisal, in each case taking due account of NIE 

Networks’ views. Where SONI’s decision(s) is not consistent with NIE 

Networks’ views an explanation of the decision(s) shall be provided to 

NIE Networks; 

(ii) NIE Networks shall estimate the high-level capital, maintenance and 

life-cycle capital costs and shall appraise the asset related technical 

benefits and shortcomings inherent in each Transmission Connection 

Option; 

(iii) SONI shall appraise each Transmission Connection Option for 

operational issues, environmental impact and lifetime operational costs 

such as losses; 

(iv) To the extent that stakeholder engagement is required in relation to the 

development of a Preferred Transmission Connection Option then 

this shall be undertaken jointly by SONI and NIE Networks in a co-

ordinated and co-operative manner, subject to Section D sub-paragraph 

8.1. Each Party’s role in such stakeholder engagement shall be 

determined by their respective responsibilities under the TIA. As a 

result, at each stage one Party may be more involved than the other 

depending on the nature of the stakeholder engagement required; 

(v) SONI shall be responsible for selecting the Preferred Transmission 

Connection Option to be taken forward for Route Corridor Studies, 

taking due account of NIE Networks’ views. Where SONI’s decision 

is not consistent with NIE Networks’ views an explanation of the 

decision shall be provided to NIE Networks; 
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(vi) SONI shall carry out Route Corridor Studies in order to identify 

potential Route Corridors and potential transmission substation site 

locations within which the Preferred Transmission Connection 

Option could be located, with NIE Networks, as the asset owner, 

providing support to SONI regarding asset related considerations; 

(vii) SONI shall define the potential Route Corridors and potential 

transmission substation sites, taking due account of NIE Networks’ 

views. Where SONI’s decision is not consistent with NIE Networks’ 

views an explanation of the decision shall be provided to NIE 

Networks; 

(viii) SONI shall select the Preferred Route Corridor and preferred 

transmission substation site location(s) taking due account of NIE 

Networks’ input and stakeholder feedback. Where SONI’s selection is 

not consistent with NIE Networks’ views an explanation of the decision 

shall be provided to NIE Networks; 

(ix) NIE Networks shall develop an initial design for the circuit Route 

Alignment, structure locations and transmission substation conceptual 

designs within the Preferred Route Corridor, and provide the designs 

to SONI; 

(x) SONI and NIE Networks shall co-operate to optimise the circuit Route 

Alignment and the transmission substation conceptual design; and 

(xi) NIE Networks shall select the preferred circuit Route Alignment, 

structure locations and the preferred transmission substation 

conceptual design taking due account of SONI’s views. Where NIE 

Networks’ decision is not consistent with SONI’s views an explanation 

of the decision shall be provided to SONI. 

10 Functional Specification 

10.1 SONI shall provide a Functional Specification to NIE Networks in respect of each 

Construction Project which is ready for detailed design development. 

10.2 The Functional Specification shall be complete and clear in all material respects and 

shall contain the terms substantially in the form set out in Schedule 6. 

10.3 NIE Networks may at any time submit to SONI a request for a change to the Functional 

Specification a (“Functional Specification Change Request”). Each Functional 

Specification Change Request shall: 

10.3.1 contain a description of the requested change (in reasonable but not excessive 

detail) and the reason for the request; and 

10.3.2 be submitted as soon as reasonably practicable after NIE Networks becomes 

aware of the need for such a change. 

10.4 Where SONI receives a Functional Specification Change Request under sub-

paragraph 10.3, SONI shall as soon as reasonably practicable: 
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10.4.1 notify NIE Networks whether or not it intends to update the Functional 

Specification; 

10.4.2 where relevant, notify NIE Networks how it intends to update the Functional 

Specification, and 

10.4.3 where relevant, update the Functional Specification. 

10.5 NIE Networks may refer to the Authority as a Dispute in accordance with Section Q, 

sub-paragraph 4.1: 

10.5.1 any notice issued under sub-paragraph 108.4.1 in response to a Functional 

Specification Change Request; or 

10.5.2 any failure by SONI to respond to a Functional Specification Change Request 

within a reasonable period of time, taking into account the nature, complexity 

and urgency of the request. 

10.6 The Functional Specification shall remain as proposed by SONI, subject to the 

subsequent determination of any Dispute referred to the Authority pursuant to sub-

paragraph 10.5. 

10.7 Where a Construction Project excludes the delivery of Contestable Works, SONI 

shall be responsible: 

10.7.1 for preparing a Functional Specification in relation to such Contestable 

Works in accordance with applicable NIE Networks policies, standards and 

specifications; and 

10.7.2 providing the Functional Specification to the User that is procuring the 

Contestable Works pursuant to the relevant Contestable Offer and providing 

the same Functional Specification to NIE Networks. 

11 Design Specification 

11.1 NIE Networks shall produce and provide to SONI a Design Specification in respect of 

each Construction Projectproject for which SONI has providedposed a Functional 

Specification and received planning consents. For the avoidance of doubt: 

11.1.1 NIE Networks shall not be required to produce a Design Specification in 

respect of any Contestable Works which are not included within the scope of 

a Construction Offer; 

11.1.2 SONI shall procure that the relevant User procuring such Contestable Works 

is responsible for the preparation of a Design Specification in relation to such 

works pursuant to the terms of the relevant Contestable Offer; and 

11.1.3 SONI may require NIE Networks to assist in relation to reviewing Design 

Specifications prepared by a User in respect of Contestable Works pursuant 

to the provisions of sub-paragraph 2.1.4 of Section B.  

11.2 If reasonably requested by SONI NIE Networks shall provide preliminary design 

information relating to the Design Specification for the purposes of allowing the 

project to evolve. Once SONI has confirmed that a final Design Specification is to be 

produced this shall be provided by NIE Networks to SONI in accordance with any 
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Consents obtained by SONI and shall contain the terms substantially in the form set 

out in Schedule 7.The Design Specification shall be complete and clear in all material 

respects, shall be in accordance with the planning consents obtained by SONI, and shall 

contain the terms substantially in the form set out in Schedule 7. 

11.3 SONI may at any time submit to NIE Networks a request for a change to the Design 

Specification a (“Design Specification Change Request”). Each Design 

Specification Change Request shall: 

11.3.1 contain a description of the requested change (in reasonable but not excessive 

detail) and the reason for the request; and 

11.3.2 be submitted as soon as reasonably practicable after SONI becomes aware of 

the need for such a change. 

11.4 Where NIE Networks receives a Design Specification Change Request under sub-

paragraph 11.3, NIE Networks shall as soon as reasonably practicable: 

11.4.1 notify SONI whether or not it intends to update the Design Specification; 

11.4.2 where relevant, notify SONI how it intends to update the Design Specification; 

and 

11.4.3 where relevant, update the Design Specification. 

11.5 SONI may refer to the Authority as a Dispute in accordance with Section Q, sub-

paragraph 4.1: 

11.5.1 any notice issued under sub-paragraphs 11.4.1 or 11.4.2 in response to a Design 

Specification Change Request; or 

11.5.2 any failure by NIE Networks to respond to a Design Specification Change 

Request within a reasonable period of time, taking into account the nature, 

complexity and urgency of the request. 

11.6 The Design Specification shall remain as proposed by NIE Networks, subject to the 

subsequent determination of any Dispute referred to the Authority pursuant to sub-

paragraph 11.5. 

12 Construction 

12.1 SONI and NIE Networks shall, throughout the construction and commissioning of the 

Construction Project: 

12.1.1 co-operate and assist each other in respect of the Construction Project; 

12.1.2 provide each other from time to time with relevant information to the extent that 

such information may materially affect the Construction Project; and 

12.1.3 meet from time to time to agree arrangements to facilitate such development. 

12.2 Without limitation to sub-paragraph 12.1, SONI and NIE Networks shall liaise 

throughout the construction and commissioning of the Construction Project. 

13 Communications Plant 
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13.1 SONI and NIE Networks shall agree the Communications Plant to be provided and 

installed by NIE Networks and this may include, without limitation, Communications 

Plant to facilitate communications between the relevant User and SONI. Any failure 

to agree may be referred as a Dispute to the Authority in accordance with Section Q, 

sub-paragraph 4.1. 

14 Site Responsibility Schedules 

14.1 In order to inform site operational staff of agreed responsibilities for Plant and/or 

Apparatus at an operational interface, NIE Networks shall produce a Site 

Responsibility Schedule for each Connection Site, apart from Bulk Supply Points, 

and SONI shall provide NIE Networks with the information required to enable NIE 

Networks to prepare such Site Responsibility Schedule. 

14.2 NIE Networks shall forward a Site Responsibility Schedule prepared by it pursuant to 

sub-paragraph 914.1 to SONI and agree any changes that may be required to such Site 

Responsibility Schedule with SONI. Upon finalisation of the Site Responsibility 

Schedule pursuant to this sub-paragraph 914.2, NIE Networks shall forward a duly 

signed Site Responsibility Schedule to SONI and SONI shall promptly sign and 

procure signatures from the relevant User as required and forward such signed copy of 

the Site Responsibility Schedule back to NIE Networks.  

14.3 Each Site Responsibility Schedule must have recorded on it the Safety Rules which 

apply to each item of Plant and/or Apparatus in accordance with Section G. 

14.4 In carrying out their obligations under this paragraph 914, NIE Networks shall, and 

SONI shall procure that Users shall, comply with Appendix 1 of the Connection 

Conditions in the Grid Code. 

15 Access 

15.1 The provisions relating to access to an NIE Networks Site by Users and to a User Site 

by NIE Networks, are set out in the Interface Agreement between NIE Networks and 

the User. 

15.2 In addition to the provisions relating to access referred to in sub-paragraph 150.1, where 

an NIE Networks Site contains exposed HV conductors, unaccompanied access will 

only be granted to individuals holding an Authority for Access issued by NIE 

Networks. The procedure for applying for Authority for Access is contained in the 

Interface Agreement. 

16 Disconnection and Removal of Transmission Connection Assets 

16.1 SONI shall provide six months notice to NIE Networks of the date that SONI intends 

to permanently disconnect User Equipment which is connected to the Transmission 

System. 

16.2 Where SONI permanently disconnects a User which was connected to the 

Transmission System: 

16.2.1 SONI shall procure that such User removes any of the User Equipment on NIE 

Networks’ land within six months of the date of disconnection under sub-
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paragraph 163.1 or such longer period as may be agreed between NIE Networks 

and the User; and 

16.2.2 NIE Networks shall remove any of its assets on the land of the User concerned 

within six months of termination under sub-paragraph 161.1 or such longer 

period as may be agreed between NIE Networks and the User. 

16.3 NIE Networks shall give, and SONI shall procure that any relevant User gives, such 

rights to access land as are reasonably required in order to facilitate the removal of 

equipment pursuant to this paragraph 116. 

17 Design Specification, Functional Specification and Testing and Commissioning in 

respect of Contestable Works which are not procured by NIE Networks 

17.1 SONI and NIE Networks agree that they shall as soon as reasonably practicable 

develop and adopt such new TIA Subsidiary Documents as necessary to set out in 

detail the process which shall be adopted as between SONI and NIE Networks in 

respect of the Design Specification, Functional Specification and testing and 

commissioning process in respect of Contestable Works which are to be procured by 

a party other than NIE Networks. 
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Section E Maintenance 

1 Introduction 

1.1 This Section E deals with maintenance of the Transmission System. It sets out: 

1.1.1 the processes to enable SONI to meet the requirements of Directive 

2009/72/EC, in terms of ensuring the maintenance of the Transmission 

System; and; 

1.1.2 the processes by which SONI will provide certain operational data to NIE 

Networks to facilitate NIE Networks' efficient and timely maintenance of 

transmission equipment. 

2 Maintenance of the Transmission System 

2.1 NIE Networks agrees to maintain the Transmission System in accordance with NIE 

Networks' Transmission Licence and the TIA. 

3 Asset Maintenance Policies 

3.1 NIE Networks shall develop and maintain Asset Maintenance Policies covering all its 

transmission Apparatus and which shall be in accordance with Good Industry 

Practice. 

3.2 NIE Networks may update any of its Asset Maintenance Policies from time to time 

and shall ensure that SONI is provided with the latest version of each of its Asset 

Maintenance Policies, in sufficient detail as is reasonably practicable, and shall 

identify those changes made to the previous versions of any Asset Maintenance 

Policies which have been updated. 

3.3 SONI may at any time submit to NIE Networks a request to change any of NIE 

Networks' Asset Maintenance Policies and each such request shall include a 

description of the requested change and the reason for the requested change. 

3.4 Where NIE Networks receives a request under sub-paragraph 3.3 from SONI, NIE 

Networks shall notify SONI whether or not and, where relevant, how it intends to 

accommodate the requested change. 

3.5 Where NIE Networks agrees that a change is required to any of its Asset Maintenance 

Policies following a request under sub-paragraph 3.3 NIE Networks shall update the 

relevant Asset Maintenance Policy as soon as reasonably practicable taking into 

account the nature, complexity and urgency of the request and provide the updated 

document to SONI, identifying the changes made. 

3.6 SONI may refer to the Authority as a Dispute in accordance with Section Q, sub-

paragraph 4.1: 

3.6.1 any notice issued under sub-paragraph 3.4 in response to a request to change 

any of NIE Networks' Asset Maintenance Policies given in accordance with 

sub-paragraph 3.3; or 
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3.6.2 any failure by NIE Networks to respond to a request to change any Asset 

Maintenance Policies taking into account the nature, complexity and urgency 

of the request. 

4 Annual Maintenance Plan 

4.1 By the end of May of each year NIE Networks shall provide to SONI a copy of NIE 

Networks' Annual Maintenance Plan for the following calendar year. 

4.2 The Annual Maintenance Plan shall set out in sufficient detail NIE Networks' plan 

for the maintenance of transmission Apparatus and shall include, as a minimum, risk 

management strategies, implementation proposals and a high level description of the 

work to be carried out. 

4.3 SONI may submit to NIE Networks a request to change NIE Networks' Annual 

Maintenance Plan and each such request shall include a description of the requested 

change and the reason for the requested change. 

4.4 Where NIE Networks receives a requested change under sub-paragraph 4.3 from SONI, 

NIE Networks shall notify SONI whether or not and (where relevant) how it intends to 

accommodate the requested change. 

4.5 Where NIE Networks agrees that a change is required to the Annual Maintenance 

Plan following a request under sub-paragraph 4.3 NIE Networks shall update the 

Annual Maintenance Plan as soon as reasonably practicable taking into account the 

nature, complexity and urgency of the request and provide the updated Annual 

Maintenance Plan to SONI, identifying the changes made. 

4.6 SONI may refer to the Authority as a Dispute in accordance with Section Q, sub-

paragraph 4.1: 

4.6.1 any refusal notice issued under sub-paragraph 4.4 in response to a request to 

change the Annual Maintenance Plan under sub-paragraph 4.3; or 

4.6.2 any failure by NIE Networks to respond to a request to change the Annual 

Maintenance Plan taking into account the nature, complexity and urgency of 

the request. 

4.7 NIE Networks and SONI will keep the implementation of the Annual Maintenance 

Plan under review and will meet regularly to monitor the effective delivery of the 

Annual Maintenance Plan. 

5 Operational Information 

5.1 NIE Networks may request from SONI, and SONI shall provide, such information as 

relates to the operation of transmission Apparatus which will enable NIE Networks to 

plan the efficient maintenance of the Transmission System. 
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Section F Transmission Outages 

1 Introduction 

1.1 This Section F deals with the scheduling and implementation of Outages on the 

Transmission System, and sets out the processes for: 

1.1.1 the co-ordinated development of the Outage Plan (as defined in sub-paragraph 

2.1 below) by NIE Networks and SONI; 

1.1.2 the real-time implementation of each Outage through a pre-agreed Outage 

Implementation Process; and 

1.1.3 the reinstatement of Transmission Services where they have been reduced due 

to an Outage, where so directed by SONI. 

2 The Outage Plan 

2.1 SONI shall develop and maintain for the purposes of this TIA an Outage Plan of the 

Outages which are planned to occur on the Transmission System and, where they may 

have a material effect on the Transmission System, those Outages which SONI has 

been informed by the RoI TSO are planned to occur on the RoI Transmission System, 

in each case in respect of each current and each of the following three calendar years 

(the "Outage Plan"). 

3 NIE Networks Outage Requests 

3.1 NIE Networks shall co-operate with and assist SONI in SONI's development of the 

Outage Plan, by submitting to SONI by the end of May each year a list of transmission 

items which NIE Networks requests access to in the following calendar year and which 

may in this event require isolation from the Transmission System. NIE Networks shall 

ensure that such submission is as complete as is reasonably practicable and contains, 

without limitation: 

3.1.1 details of the technical limits which NIE Networks anticipates will apply to its 

Transmission Services whilst they are the subject of or are affected by an 

Outage (where not otherwise specified, Transmission Services that are the 

subject of, or affected by, an Outage shall be deemed to be wholly withdrawn); 

3.1.2 information which assists SONI with the efficient planning of Outages, 

including the relationship, if any, between each Outage and any other proposed 

Outages; 

3.1.3 an indication of the importance which NIE Networks ascribes to each Outage; 

3.1.4 details of NIE Networks' flexibility in respect of each Outage; 

3.1.5 information on other concurrent Outages required for reasons of safety 

clearances, or any other reason; and 
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3.1.6 the Emergency Return to Service Time for those parts of the Transmission 

System associated with each Outage (including, where appropriate, a statement 

of the steps that would be taken to restore the provision of the relevant 

associated Transmission Services or such alternative steps as SONI and NIE 

Networks may agree are intended to give a similar or substitutive effect and, 

where such steps do not restore such Transmission Services to their Normal 

Capability Limits, the limits which would otherwise apply). 

4 Development of the Outage Plan 

4.1 In accordance with the provisions of this Section F, NIE Networks and SONI shall 

participate in activities which will enable SONI to develop the Outage Plan. 

4.2 SONI may involve NIE Networks, who shall participate as requested by SONI, in any 

discussions or correspondence with Users and other third Parties from time to time 

relating to the Outage Plan. 

4.3 SONI shall update the Outage Plan from time to time to reflect the best and most 

current information available to it and in such detail as is reasonably practicable and 

appropriate at the time. 

4.4 NIE Networks shall, at the request of SONI, take all reasonably practicable steps to 

assist SONI in co-ordinating and facilitating User Outages and Outages on the RoI 

Transmission System. 

4.5 SONI shall ensure that, to the extent that it is reasonable and appropriate to do so NIE 

Networks is provided with the most up-to-date version of the Outage Plan; and in each 

case, SONI shall identify those changes made to the Outage Plan since the previous 

versions provided to NIE Networks. 

4.6 In the course of developing the Outage Plan, SONI shall, to the extent that it is 

reasonable and practicable to do so take into account: 

4.6.1 NIE Networks' submission pursuant to sub-paragraph 3.1; 

4.6.2 NIE Networks' submission pursuant to Section C, sub-paragraph 4.3; and 

4.6.3 any Outage requirements set out in a Construction Offer. 

4.7 Any difference or disagreement arising between the Parties in relation to the manner 

in which NIE Networks' requests are included or not included in the Outage Plan shall 

be referable to the Authority by NIE Networks as a Dispute under Section Q, sub-

paragraph 4.1. 

5 Issue of the Final Version of the Outage Plan 

5.1 By the end of July in each year, SONI shall issue to NIE Networks for comment such 

parts of the Outage Plan which cover Outages for the following calendar year. 

5.2 By the end of September in each year, SONI shall ensure that the Outage Plan takes 

into account (insofar as is reasonable and practicable) any information or feedback 

received from NIE Networks, pursuant to sub-paragraph 5.1, and from Users and 
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otherwise, and shall revise and issue to NIE Networks such parts of the Outage Plan 

as cover Outages for the following calendar year, the "Final Version of the Outage 

Plan". 

5.3 For the avoidance of doubt, any involvement or discussions of NIE Networks with 

SONI or Users or other third Parties under this paragraph 5 shall be in addition to NIE 

Networks' right to request change(s) to the Outage Plan for the following calendar year 

under paragraph 6. 

6 Change Process Following Issue of the Final Version of the Outage Plan 

6.1 This paragraph 6 shall only apply to the Final Version of the Outage Plan. 

6.2 As soon as NIE Networks becomes aware that it requires a change to the Final Version 

of the Outage Plan, including any requirement for: 

6.2.1 a new Outage; 

6.2.2 changes to the scheduled dates or times for an agreed Outage; 

6.2.3 cancellation of an agreed Outage; or 

6.2.4 changes to details provided under sub-paragraphs 3.1, 

NIE Networks shall submit a request for change to the Final Version of the Outage 

Plan to SONI including with such request a brief description of the reason(s) for the 

change. 

6.3 As soon as SONI becomes aware that a change is required to the Final Version of the 

Outage Plan, including any requirement for a change to the scheduled dates or times 

for, or cancellation of an agreed Outage, SONI shall notify NIE Networks of such 

change to the Final Version of the Outage Plan with a brief description of the 

reason(s) for the change. 

6.4 A request made or notification provided pursuant to sub-paragraphs 6.2 or 6.3 may be 

made or provided verbally where it is necessary and expedient to do so, provided that 

such request or notice is confirmed in writing as soon as reasonably practicable by the 

Party making it. 

6.5 Any request for a new Outage made pursuant to sub-paragraph 6.2 shall include, to the 

extent reasonably practicable, the matters set out in sub-paragraph 3.1. 

6.6 Following a request made or notification provided for a change to the Final Version of 

the Outage Plan made pursuant to sub-paragraphs 6.2 or 6.3, NIE Networks and SONI 

shall agree how the change may be accommodated. Any failure to agree shall be 

referable by either Party to the Authority as a Dispute in accordance with Section Q, 

sub-paragraph 4.1. 

6.7 SONI shall promptly update the Final Version of the Outage Plan to adopt any change 

agreed pursuant to sub-paragraph 6.6 and in the event of a failure to agree SONI may, 

at its discretion, give effect to a change, including by updating the Final Version of the 
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Outage Plan to adopt such change, subject to any subsequent determination of a 

Dispute referred to the Authority pursuant to sub-paragraph 6.6. 

7 The Implementation of Outages 

7.1 SONI and NIE Networks shall jointly prepare for each Outage by agreeing a reasonably 

prudent period beforehand: 

7.1.1 the process required to be undertaken by each Party in order to implement the 

Outage in accordance with the Outage Plan, 

7.1.2 contingency measures to be undertaken; and 

7.1.3 the associated configuration of the Transmission System that will be required, 

referred to as the "Outage Implementation Process" and any failure to agree shall be 

referable to the Authority as a Dispute in accordance with Section Q, sub-paragraph 

4.1. 

7.2 In the event that SONI and NIE Networks shall at any time be unable to agree the 

Outage Implementation Process to apply in respect of an Outage, the Outage 

Implementation Process shall be as directed by SONI subject to the subsequent 

determination of any Dispute referred to the Authority pursuant to sub-paragraph 7.1. 

7.3 SONI and NIE Networks shall each comply with and undertake such actions as are 

required of them under and in accordance with the Outage Implementation Process. 

7.4 NIE Networks and SONI shall at all times up to the end of an Outage also keep the 

information provided to each other in connection with each Outage in the Outage Plan 

under review and shall promptly notify the other Party of any changes in circumstances 

requiring changes to such information. 

7.5 Where either Party becomes aware of any matter which may affect its ability to meet 

its obligations pursuant to an Outage Implementation Process, it shall promptly notify 

the other Party and both shall agree a change to such Outage Implementation 

Process. Any failure to agree shall be referable to the Authority by either Party as a 

Dispute in accordance with Section Q, sub-paragraph 4.1. 

7.6 In the event that SONI and NIE Networks shall at any time be unable to agree a change 

to an Outage Implementation Process under sub-paragraph 7.5, such Outage 

Implementation Process shall be remain unchanged, subject to the subsequent 

determination of any Dispute referred to the Authority pursuant to sub-paragraph 7.5. 

8 Emergency Return to Service During an Outage 

8.1 SONI may at any time direct that NIE Networks discontinues an Outage within the 

relevant Emergency Return to Service Time, whether or not expiry of the planned 

period of the Outage is otherwise imminent, by so notifying NIE Networks, provided 

that: 

8.1.1 SONI shall consult with NIE Networks before issuing any such direction (any 

Dispute in relation to a direction made by SONI pursuant to this sub-paragraph 
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8.1 shall be referable to the Authority as a Dispute in accordance with Section 

Q, sub-paragraph 4.1; and 

8.1.2 pending the subsequent resolution of any Dispute referred to the Authority 

under sub- paragraph 8.1.1, NIE Networks shall, if SONI so requests, take the 

steps proposed in relation to such Outage pursuant to sub- paragraph 3.1.6 of 

this Section F (or as otherwise agreed with SONI) to restore the provision of 

Transmission Services. 

8.2 A direction notified pursuant to sub-paragraph 8.1 may be notified verbally where it is 

necessary and expedient to do so, provided that SONI confirms such direction in writing 

as soon as reasonably practicable. 
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Section G Safety 

1 Safety Rules 

1.1 SONI shall comply with the NIE Networks Safety Rules, as at 1 November 2007, and 

other relevant documented procedures and instructions agreed between the Parties 

from time to time, including: 

1.1.1 Safety Rule Instructions; and 

1.1.2 Specialised Procedures. 

1.2 SONI agrees to provide effective support to, and participate in, the affairs of the 

Electrical and Mechanical Safety Advisory Committee (EMSAC), being the body 

which approves the NIE Networks Safety Rules. 

1.3 NIE Networks shall provide to SONI a copy of, and any updates to, the NIE Networks 

Safety Rules as applicable from time to time. 

2 User and NIE Networks Safety Requirements 

2.1 NIE Networks shall comply with: 

2.1.1 Operating Code No 6, of the Grid Code ("OC6"); and 

2.1.2 the relevant safety related part of the Connection Conditions of the Connection 

Conditions of the Grid Code; 

(each as amended from time to time). 

2.2 SONI shall comply with, and require a User to agree to comply with, OC6 and the 

relevant safety related part of the Connection Conditions of the Grid Code where and 

to the extent that such section applies to SONI and the User. Where SONI becomes 

aware that a User is not complying with OC6 and the relevant safety related part of the 

Connection Conditions of the Grid Code where and to the extent that such section 

applies to the User SONI shall procure that the User shall comply (by enforcing the 

relevant requirements of the Grid Code where appropriate). 

2.3 SONI shall ensure that no busbar protection, mesh corner protection, circuit-breaker 

fail protection relays, AC or DC wiring (other than power supplies of DC tripping 

associated with a generating unit itself) may be worked upon or altered by Generator 

personnel in the absence of a representative of NIE Networks or written authority from 

NIE Networks. 

2.4 Where NIE Networks owns the busbar protection at the Connection Site, SONI shall 

ensure that no busbar protection, circuit-breaker failure protection relays, AC or DC 

wiring (other than power supplies of DC tripping associated with the User Apparatus 

itself) may be worked upon or altered by the User personnel in the absence of a 

representative of NIE Networks or written authority from NIE Networks. 
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2.5 NIE Networks shall use its best endeavours to provide a representative or to submit a 

written authority to SONI on request from SONI for the purposes of paragraphs 2.3 and 

2.4. 

2.6 SONI and NIE Networks agree that neither shall work upon or alter any Generating 

Unit Protection unless SONI (with the agreement of NIE Networks) has given the 

Generator a reasonable opportunity for a representative of the Generator to attend as 

provided for in the Grid Code. 

3 Safety and the Environment 

3.1 For the avoidance of any doubt, nothing in or pursuant to this TIA shall: 

3.1.1 be taken to require a Party to do anything which could or would be unsafe or 

contrary to that Party’s environmental obligations; nor 

3.1.2 prevent a Party from doing anything which could or would be unsafe or 

contrary to that Party’s environmental obligations to omit to do. 

3.2 NIE Networks shall notify SONI in the event that, and as soon as it: 

3.2.1 becomes aware that, for safety purposes or pursuant to environmental 

obligations NIE Networks is reasonably likely to configure, or has urgently had 

to configure, any part of its Transmission System or otherwise take any steps 

other than in accordance with a direction from SONI; or 

3.2.2 becomes aware that, for safety purposes or pursuant to environmental 

obligations of NIE Networks, it is reasonably likely to be, or has been, 

prevented, restricted or delayed from complying with a direction from SONI in 

relation to the configuration of any part of its Transmission System. 

3.3 Each Party shall use its reasonable endeavours to identify and remove or lessen the 

likelihood of any circumstances arising in which such Party might seek to place 

reliance upon the provisions of paragraph 2 including, without limitation, by discussing 

such issues with the other Party where appropriate. 
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Section H Testing and Commissioning 

1 Introduction 

1.1 This Section H deals with the Testing of the Transmission System and arrangements 

between the Parties to facilitate the testing and commissioning of User Equipment. 

2 Testing the Transmission System 

2.1 Where reasonably requested by SONI, NIE Networks shall, to the extent that it is 

reasonably practicable: 

2.1.1 carry out Tests on the Transmission System; and 

2.1.2 shall co-operate with the carrying out of Tests on the RoI Transmission 

System. 

2.2 Where reasonably requested by SONI, NIE Networks shall provide access to its Test 

results in relation to any of its Plant or Apparatus. 

3 Commissioning and on-load testing of User Equipment 

3.1 NIE Networks shall, where requested by SONI, assist with the commissioning and on-

load testing of User Equipment or equipment for which a User is responsible and 

SONI shall pay Reasonable Charges to NIE Networks in respect of any assistance so 

provided. 
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Section I Emergency Support 

1 Emergency Assistance 

1.1 In the event of an emergency on the Transmission System: 

1.1.1 SONI will liaise with NIE Networks as necessary to enable NIE Networks to 

meet its customer service obligations; and 

1.1.2 In accordance with the procedures agreed between the Parties, NIE Networks 

will provide assistance to SONI to ensure that the necessary field services can 

be carried out including as necessary to implement black start procedures under 

the Power System Restoration Plan. 

1.2 SONI shall provide to NIE Networks a copy of the Power System Restoration Plan 

and shall ensure that NIE Networks is also provided with any updated version as soon 

as is reasonably practicable, highlighting changes made to the previous version. 
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Section J Event Reporting and Joint Investigations 

1 Notification of Events and Significant Incidents 

1.1 Events: Each Party shall, as soon as it becomes aware of any Event on the 

Transmission System or on a User System which has had or may have an Operational 

Effect on the Transmission System or a User System, or may, in the case of NIE 

Networks, have an effect which is equivalent to an Operational Effect on the RoI 

Transmission System, notify the other Party (either verbally or in writing), as a matter 

of urgency of the occurrence of the Event, to the extent that such information is not 

otherwise provided pursuant to Section B, sub-paragraph 6.3. 

1.2 A notification of an Event (and any response to a question raised under sub-paragraphs 

1.3 or 1.7) shall be of sufficient detail to describe the Event although it need not state 

the cause of the Event and, subject to that will be of sufficient detail to ensure that the 

other Party can reasonably consider and assess the implications and risks arising. 

1.3 Either Party may enquire of the other whether an Event has occurred. If it has, and the 

other Party is of the opinion that it may have had an Operational Effect, it shall notify 

the enquiring Party. 

1.4 The recipient may ask questions to clarify the notification and the Party notifying will 

insofar as it is able (although it need not state the cause of the Event) answer any 

questions raised. 

1.5 Where an Event on the Transmission System which has been notified by NIE 

Networks falls to be reported by SONI to the RoI TSO under the SOA, SONI will 

include in that report the information which it has been given by NIE Networks in 

relation to the Event. 

1.6 Information forwarding: A Party, where reasonably requested to do so by the other 

Party, shall provide assistance to enable the Requesting Party to answer any questions 

from or otherwise provide information to any person in relation to an Event or 

Significant Incident on the Transmission System. Such assistance provided under 

this sub-paragraph may include the provision of information on the general nature of 

the incident (but not the cause of the incident) and (if known and if power supplies have 

been affected) an estimated time of return to service. 

1.7 Each Party may (irrespective of whether or not it has received a notification under sub-

paragraph 1.1), in its discretion, determine that an Event is a Significant Incident and 

request that the other Party prepare and submit a report in accordance with sub-

paragraph 1.1. 

1.8 Each Party (the "Responding Party") shall, if requested to do so by the other Party 

(the "Requesting Party") pursuant to sub-paragraph 1.6, prepare and submit a written 

report to the Requesting Party as soon as reasonably practicable in relation to a 

Significant Incident which shall include, without limitation, the following 

information: 

1.8.1 a description of the Significant Incident (including, without limitation, any 

associated Services Reduction or Service Reduction Risk); 
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1.8.2 the time and date of the Significant Incident; 

1.8.3 the location(s) of the Significant Incident; 

1.8.4 Plant and/or Apparatus directly involved (and not merely affected by the 

Event(s) giving rise to the Significant Incident); and 

1.8.5 any other information reasonably requested by the Requesting Party in relation 

to the Event or Significant Incident. 

1.9 A report under sub-paragraph 1.8 will contain a confirmation of the information 

submitted in relation to the original Event together with the further details on the 

Significant Incident, although it (and any response to any question asked) need not 

state the cause of the Event and such further information which has become known 

since the notification of the original Event. The recipient may ask questions to clarify 

the notification and the Party notifying will insofar as it is able (although it need not 

state the cause of the Event) answer any questions raised. 

2 Joint Investigations 

2.1 Where a Significant Incident has occurred either Party may request in writing to the 

other Party, that a Joint Investigation be conducted. 

2.2 As soon as reasonably practicable following a request under sub-paragraph 2.1, the 

Parties shall endeavour to agree whether to undertake a Joint Investigation and any 

matters related to the conduct of such Joint Investigation and which may include, 

without limitation: 

2.2.1 where requested by SONI, and where the Significant Incident has had an 

Operational Effect on a User System or where the Significant Incident has 

occurred on the User System and has had an Operational Effect on the 

Transmission System, the involvement of any User(s); 

2.2.2 where requested by SONI, and where the Significant Incident has had an 

Operational Effect on the RoI Transmission System or where the Significant 

Incident has occurred on the RoI Transmission System and has had an 

Operational Effect on the Transmission System, the involvement of the RoI 

TSO; 

2.2.3 whether the Joint Investigation should also deal with any Related Significant 

Incidents; 

2.2.4 the form and rules of and procedure for conducting the Joint Investigation; and 

2.2.5 provisions for dealing with the costs of the Joint Investigation. 

2.3 For the avoidance of doubt: 

2.3.1 a Joint Investigation shall not be conducted unless both Parties have reached 

agreement pursuant to sub-paragraph 2.2; and 
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2.3.2 a Joint Investigation shall not constitute, and shall remain separate from, any 

Dispute otherwise arising pursuant to Section Q. 

3 Performance Standards 

3.1 Each Party (the first Party) shall provide to the other Party (the second Party) any 

information in the first Party's possession which is required by the second Party to 

enable it to provide reports to the Authority pursuant to, as appropriate, Condition 20 

of SONI's Transmission Licence and Condition 19 of NIE Networks' Transmission 

Licence. 
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Section K Interface Agreements 

1 Requirement to Enter into an Interface Agreement 

1.1 NIE Networks shall, and SONI shall procure that each relevant User shall, enter into 

an Interface Agreement in relation to each location at which User Equipment and 

Transmission Apparatus, required to connect that User to the Transmission System, 

are situated. In this Section K a “relevant User” shall not include Kilroot Power 

Limited, Premier Power Limited and Coolkeeragh ESB Limited in relation to 

respectively Kilroot Power Station, Ballylumford Power Station and Coolkeeragh 

Power Station. 

1.2 The Interface Agreement shall be in a form to be agreed between NIE Networks and 

the relevant User but will address the areas set out in paragraph 2. NIE Networks will 

develop a pro forma Interface Agreement which will cover the topics listed in 

paragraph 2, within 12 months of 1 November 2007 or such longer period as the 

Authority may direct. 

1.3 NIE Networks shall notify SONI as soon as reasonably practicable after it has 

concluded an Interface Agreement with a User. 

2 Outline of the Interface Agreement 

2.1 The general outline of the main provisions which contained in an interface agreement 

between NIE Networks and Generators is as follows: 

2.1.1 Parties 

2.1.2 Definitions and Interpretation 

2.1.3 Commencement and term 

2.1.4 Rights of Access 

2.1.5 Health and Safety 

2.1.6 Limitation of Liability 

2.1.7 Governing Law 

2.1.8 Confidentiality and Announcements 

2.1.9 Disputes 
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Section L Energisation and De-Energisation 

1 On notification from SONI, NIE Networks shall promptly comply with any instruction 

in relation to: 

1.1 the Energisation of User Equipment specified in such notice; or 

1.2 the De-Energisation of User Equipment specified in such notice. 
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Section M Communications and Confidentiality 

1 Introduction 

1.1 This Section M sets out: 

1.1.1 general obligations on the use of certain information; and 

1.1.2 provisions on the types of information which may be provided by SONI to NIE 

Networks under this TIA. 

2 General Restriction on the Use of Certain Information 

2.1 NIE Networks shall comply with the obligations contained in Condition 10 of its 

Transmission Licence. 

2.2 SONI shall comply with the obligations contained in Condition 11 of its Transmission 

Licence. 

3 Data Exchange 

3.1 Paragraphs 4, 5, 6 and 7 of this Section M set out the information and data permitted to 

be Disclosed by SONI to NIE Networks pursuant to the TIA. 

3.2 For the purposes of this Section M, User Data shall include data relating to Users of 

the RoI Transmission System and data of the RoI TSO, but shall not include 

Transmission Information. 

4 General Principles 

4.1 SONI may Disclose any information or data to NIE Networks, other than User Data or 

Transmission Information and other Protected Information (as defined in the SONI 

Transmission Licence) all of which may only be Disclosed in accordance with this 

Section M. 

4.2 Where required to Disclose User Data or Transmission Information to NIE 

Networks, in accordance with a provision of this TIA, SONI shall: 

4.2.1 only Disclose User Data or Transmission Information which, in its 

reasonable opinion, is necessary for NIE Networks to comply with this TIA, its 

Transmission Licence or a Construction Agreement; 

4.2.2 be entitled to Disclose Transmission Information derived from information 

already held by NIE Networks; and 

4.2.3 be entitled to Disclose corrections to any errors in User Data or Transmission 

Information previously Disclosed by it to NIE Networks. 

4.3 For the avoidance of doubt: 

4.3.1 nothing in this Section M shall be taken to require SONI to Disclose User Data 

or Transmission Information to NIE Networks; 
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4.3.2 sub-paragraph 4.2.3 is limited to the correction to errors and shall not permit 

SONI to update User Data or Transmission Information held by NIE 

Networks other than in accordance with the process or timeframe specified for 

such updates in this TIA; and 

4.3.3 Transmission Information shall not include information related to or forming 

part of any administrative process under this TIA including, without limitation, 

invoices, credit notes, contact details of staff and office locations. 

4.4 SONI may Disclose to NIE Networks any User Data or Transmission Information 

forming part of a Construction Application. 

4.5 NIE Networks shall provide to SONI any Transmission Information in its possession 

not specifically listed in this Section M but reasonably requested by SONI in order to 

enable SONI to meet a requirement of its Transmission Licence or this TIA.  

5 General Transmission Information 

5.1 SONI may Disclose the following Transmission Information to NIE Networks: 

5.1.1 specifications of any current or future SONI IT or communications system(s) 

and the operation and maintenance of such system(s); 

5.1.2 information incidental to the development of the form of the Transmission 

Services Specification; 

5.1.3 any information in, or related to the development of emergency or supply 

restoration procedures; 

5.1.4 information forming part of or related to the conduct of a Joint Investigation; 

5.1.5 numbering or nomenclature information; 

5.1.6 information for the purpose of safety co-ordination including, without 

limitation, Safety Rules and information relating to Site Responsibility 

Schedules; 

5.1.7 information related to the development or conduct of tests, but not including the 

results of such tests (except and to the extent that such results are otherwise 

permitted to be Disclosed under this Section M); 

5.1.8 information related to the subject matter of any Dispute referred to arbitration 

under Section D, paragraph 5; 

5.1.9 information related to the subject matter of any Dispute referred to the Centre 

for Effective Dispute Resolution under Section Q; and 

5.1.10 information forming part of any notice of Force Majeure. 

6 Transmission Information 

6.1 SONI may Disclose the following Transmission Information to NIE Networks: 
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6.1.1 System Data relating to the Transmission System and the RoI Transmission 

System required for transmission planning purposes; 

6.1.2 demand data and estimated demand values for the All-Island Transmission 

Networks relating to the current and each of the following six Financial Years; 

6.1.3 details of and reasons for Operational Capability Limits or other limits or 

conditions notified pursuant to Section B, sub-paragraph 6.3.2 being exceeded 

or breached; 

6.1.4 details of any Event, Significant Incident or other circumstance which will or 

is likely to materially affect the provision of Transmission Services by NIE 

Networks including, but not limited to, the information set out in Section J; and 

6.1.5 information in respect of the Power System Restoration Plan. 

7 User Data 

7.1 SONI may Disclose the following User Data to NIE Networks: 

7.1.1 numbering or nomenclature information; 

7.1.2 information which has been made available in accordance with the Trading & 

Settlement Code to all T&SC parties; 

7.1.3 information for the purpose of safety co-ordination including, without 

limitation, Safety Rules, Site Responsibility Schedules and Local Safety 

Instructions; 

7.1.4 information submitted to SONI under Appendix A to the Planning Code and 

the equivalent in the SOA; 

7.1.5 RoI System Planning Data; 

7.1.6 forecast(s) of which Users will be connected to the All-Island Transmission 

Networks at any time or times during the current or following six Financial 

Years; 

7.1.7 SONI's forecast(s) of the Ranking Order for the All-Island Transmission 

Networks, specifying relevant individual generation units connected to the All-

Island Transmission Networks at any time or times during the current or 

following six Financial Years; 

7.1.8 the high level results of any economic studies undertaken for the purpose of 

assessing options for investment planning or Construction Projects, but not 

including the detailed content or analysis in such studies; and 

7.1.9 any changes which the RoI TSO is planning to undertake to the RoI 

Transmission System in the current or following six Financial Years and 

which will or may materially affect the planning or development of parts of the 

Transmission System. 
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7.1.10 SONI may Disclose the following Transmission Information and User Data 

to NIE Networks provided that Disclosure is only made in connection with a 

Construction Agreement: 

7.1.11 information related to commissioning or on-load testing; 

7.1.12 information incidental to the disconnection of Users or removal of User 

Equipment or Plant and Apparatus; 

7.1.13 information in relation to the sub-contractors of the relevant User; 

7.1.14 the grounds for any discontinuation, postponement or delay of Works or other 

activities under the Construction Agreement; 

7.1.15 regulations in relation to site access made by a relevant site owner or occupier; 

7.1.16 information forming part of, or incidental to the development of, the 

Construction Programme or Commissioning Programme, including 

information in relation to User Works where this is necessary for the 

development of such Construction Programme or Commissioning 

Programme; 

7.1.17 any statement of liquidated damages. 

8 Information required by SONI from NIE to develop transmission use of system 

tariff 

8.1 NIE Networks shall provide to SONI on an annual basis information as set out in 

schedule 5. NIE Networks shall use its best endeavours to provide the information 

within the timescales detailed in schedule 5. Each Party shall comply with any 

reasonable request from the other Party for such assistance or further information as 

may be required in connection with providing the information required under schedule 

5. NIE Networks source the profile information under contract, and under the terms of 

that contract SONI agrees to sign a disclaimer letter before any of profile data detailed 

below is provided. 
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Section N Charges and Payments 

1 Introduction 

1.1 This Section N sets out: 

1.1.1 the constituent parts of NIE Networks Charges that are payable by SONI to 

NIE Networks; 

1.1.2 the constituent parts of SONI Charges that are payable by NIE Networks to 

SONI; 

1.1.3 the invoicing and payment arrangements for NIE Networks Charges and 

SONI Charges and other payments payable by either Party under this TIA or 

a Construction Agreement or a Transmission Project Agreement, including 

the dates upon which such payments fall due; 

1.1.4 arrangements for dealing with Disputes regarding NIE Networks Charges and 

SONI Charges and other amounts payable under this TIA or a Construction 

Agreement or a Transmission Project Agreement; and 

1.1.5 provisions in relation to the payment of interest on late payments and rights of 

Dispute in relation to payments and otherwise pursuant under this Section N. 

2 NIE Networks Charges 

2.1 SONI shall pay to NIE Networks NIE Networks Charges comprising the following: 

2.1.1 General System Charges; and 

2.1.2 Site-Specific Charges. 

2.2 The detailed description and method of calculation of General System Charges and 

Site-Specific Charges shall be as set out and specified in, and determined in 

accordance with, the statement prepared in accordance with Condition 22 of NIE 

Networks' Transmission Licence and approved by the Authority. 

3 SONI Charges 

3.1 NIE Networks shall pay to SONI SONI Charges in accordance with the provisions of 

all Construction Agreements and Transmission Project Agreements. 

3.2 Any such charges shall be in accordance with the respective price control arrangements 

for NIE Networks and SONI or such other regulatory arrangements as SONI has agreed 

with the Authority are applicable to the relevant Construction Agreement or 

Transmission Project Agreement. 

4 Invoicing and Payment 
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4.1 Each Party shall invoice the other Party in accordance with the provisions of this 

Section N, unless otherwise specified in this TIA, or a Construction Agreement or a 

Transmission Project Agreement or as agreed between NIE Networks and SONI. 

4.2 Each Party shall pay SONI Charges or NIE Networks Charges, as appropriate, in 

the following manner: 

4.2.1 in the case of recurrent monthly charges or other payments, on the later of: 

4.2.1.1 the 15th day following the day that the invoice was despatched; and 

4.2.1.2 the 16th day of the month to which the invoiced charges or other 

payments relate, 

unless, in any such case, such payment day is not a Business Day in which case 

payment shall be made on the next Business Day; or 

4.2.2 where payments are payable other than monthly, within thirty days of the date 

of the invoice. 

4.3 The dates for payment as set out in paragraphs 4.2.1.1 and 4.2.1.2 above shall constitute, 

in each case, the "Due Date" for the purposes of this Section N. 

4.4 All payments under this Section N shall be made in Pounds Sterling by the variable 

direct debit method, or such other form of banker's automated payment or other 

payment method or currency as shall be approved by either Party, to the account 

number, bank and branch as each Party may from time to time notify the other Party. 

4.5 Each Party shall provide such bank account information as the other Party reasonably 

requires from time to time in order to process payments in accordance with this Section 

N or otherwise under this TIA or a Construction Agreement or a Transmission 

Project Agreement. 

4.6 All payments payable under this TIA and each Construction Agreement or a 

Transmission Project Agreement are (unless otherwise specified in this TIA, such 

Construction Agreement or a Transmission Project Agreement or as agreed 

between the Parties) exclusive of VAT, which shall be added to such payments, if 

applicable at the rate applicable at such time. All invoices pursuant to this Section N 

must be valid VAT invoices and shall set out the requisite details of the taxable supply 

to which the given invoice relates. 

4.7 All payments under this TIA shall (except to the extent otherwise required by law) be 

paid in full, free and clear of and without deduction set off or deferment, save as 

otherwise agreed by NIE Networks and SONI or pursuant to a direction, other decision 

or award following a Dispute referred under paragraph 5.1 below. 

4.8 Nothing in this Section N shall be construed as preventing either Party from 

withdrawing and replacing (without affecting the Due Date for payment) any invoice 

or associated statement before the Due Date for payment of such invoice, by agreement 

with the other Party, where a Party is aware of any error in such invoice or associated 

statement. 
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5 Disputes 

5.1 Any Disputes arising out of or in relation to NIE Networks Charges or SONI Charges 

or other payments under a Construction Agreement, a Transmission Project 

Agreement, this TIA or otherwise pursuant to this Section N, may be referred by either 

Party to the Authority as a Dispute in accordance with Section Q paragraph 4.1. 

5.2 If either Party disputes any amount shown in an invoice or statement as payable by it 

in respect of SONI Charges or NIE Networks Charges, as appropriate, or other 

payments payable under a Construction Agreement or a Transmission Project 

Agreement or otherwise under this Section N, each Party shall nevertheless pay the 

amount shown in full and may not withhold payment or any part thereof, but without 

prejudice to each Party's right subsequently to refer such invoice or statement as a 

Dispute pursuant to paragraph 4.1 above. 

6 Interest on Late Payment 

6.1 If any charges or payments payable under this TIA or a Construction Agreement or a 

Transmission Project Agreement are not paid by a Party on or before the Due Date, 

unless otherwise specified in this TIA, such Construction Agreement or 

Transmission Project Agreement or otherwise agreed between SONI and NIE 

Networks, then that Party shall pay interest to the other Party at the Default Interest 

Rate on the unpaid charge or payment from the Due Date until the day on which 

payment is made. 

7 Credits and Receivables  

7.1 The following shall apply in relation to Credits and Receivables arising in relation to 

a periodic payment arising under a Relevant Contract where SEM Go-Live falls 

within the relevant payment period: 

7.1.1 Where Credits are incurred before SEM Go-Live or attributable to any period 

prior to SEM Go-Live (whether or not invoiced, assessed or otherwise claimed 

at SEM Go-Live and whether or not due and payable at SEM Go-Live) they 

shall be borne and shall be paid by NIE Networks to SONI. All Credits incurred 

after SEM Go-Live shall be borne and paid by SONI. 

7.1.2 To the extent that Receivables have accrued up to and including SEM Go-Live 

they shall belong to NIE Networks and shall be payable by NIE Networks to 

SONI. All Receivables accruing after SEM Go-Live shall belong to and be 

payable to and enforceable by SONI. 

7.1.3 Where any Credit or Receivable is in the nature of a periodical payment or 

receivable and relates to a period which falls before and after SEM Go-Live it 

shall (unless the Parties agree otherwise) be apportioned on a time-apportioned 

basis according to the number of calendar days in the period. 

7.2 For the purposes of this paragraph 6: 

"Credits" means all sums owed by NIE Networks or SONI to any other Party pursuant 

to a periodic payment under a Relevant Contract; 
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"Receivables" means all sums owed to NIE Networks or SONI by any other Party 

pursuant to a periodic payment under a Relevant Contract;  

"Relevant Contract" means all contracts novating from NIE Networks to SONI; and 

"SEM Go-Live" means the time and date designated as such by the Authority (with 

the consent of the Department) for the purposes of licences granted under the Order 

being the commencement date for a number of matters including the Single Electricity 

Market (as defined in the Transmission Licences). 
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Section O General Provisions 

1 Introduction 

1.1 This Section O sets out those provisions that are generic to this TIA including: 

1.1.1 general provisions governing the working and effect of the TIA; and 

1.1.2 other provisions outlining the legal and contractual relationship between the 

Parties under this TIA. 

2 Interface with Other Documents 

2.1 The TIA exists in the context of the existence of a number of other industry related 

documents with which one or both of the Parties are required to comply. 

2.2 In relation to the Grid Code, the TIA enables the Parties to work together such that 

SONI is able to fulfil its obligations under the Grid Code. 

2.3 In relation to Connection Agreements and Use of System Agreements, in each case 

relating to the Transmission System, the TIA enables the Parties to work together 

such that SONI is able to fulfil its obligations under the Relevant Agreement. 

2.4 In relation to the System Operator Agreement, the TIA enables the Parties to work 

together such that SONI is able to fulfil its obligations under the System Operator 

Agreement. 

3 Communications and Documentary Privilege 

3.1 Except to the extent otherwise set out in the TIA or otherwise agreed by the Parties, 

any notice, direction, request or other communication to be given by one Party to the 

other under or in connection with the matters contemplated by this TIA shall be sent to 

the address or facsimile number or email address given and marked for the attention of 

the person as one Party shall from time to time designate by written notice to the other. 

3.2 Except to the extent otherwise set out in the TIA or otherwise agreed by the Parties, 

any notice, direction, request or other communication to be given by one Party to the 

other under or in connection with the matters contemplated by this TIA shall be in 

writing and shall be given by letter delivered by hand or sent by first class prepaid post 

(airmail if overseas) or facsimile or secure email, and shall be deemed to have been 

received: 

3.2.1 in the case of delivery by hand, when delivered; or 

3.2.2 in the case of first class prepaid post, on the second day following the day of 

posting or (if sent airmail overseas or from overseas) on the fifth day following 

the day of posting; or 

3.2.3 in the case of facsimile or email transfer, provided the recipient facsimile's 

device or computer confirms receipt of the transfer, on the date of dispatch 

provided: 
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3.2.3.1 such date is a Business Day; and 

3.2.3.2 the time of dispatch is within the hours of 09:00 hours and 17:00 hours 

at the place of receipt, 

otherwise on the next following Business Day. If there is no confirmation of 

receipt, then it is not deemed to be received. 

3.3 Each Party shall use all reasonable endeavours to ensure that all information provided 

from that Party to another is accurate and complete and is submitted in good faith. 

3.4 Every notice or other communication to be given by one Party to the other under the 

TIA, including in a Construction Agreement, shall be in the English language. 

3.5 Documentary Privilege: Neither Party shall be required to produce documents pursuant 

to any provision of the TIA which such Party could not be compelled to produce in 

civil proceedings in any court in Northern Ireland or to supply information which such 

Party could not be compelled to give in evidence in any such proceedings. 

4 Data Provision Process Generally 

4.1 Insofar as not already dealt with in other parts of the TIA, the Parties will include in 

TIA Subsidiary Documents such procedure and process matters in relation to data 

exchange between the Parties as they further believe necessary, provided they are 

within the requirements of Section M. 

5 Limitation of Liability 

5.1 Subject to paragraph 5.2 and save where any provision of this TIA provides for an 

indemnity neither Party (the "Party Liable") nor any of its officers, employees or 

agents shall be liable to the other Party for loss arising from any breach of this TIA 

howsoever caused (and whether as a result of the negligence of the Party Liable or 

otherwise) other than for loss directly resulting from such breach and which at the date 

hereof was reasonably foreseeable as not unlikely to occur in the ordinary course of 

events from such breach: provided that the liability of the Party Liable shall not 

(otherwise than for (1) the liability of SONI under paragraph 5.8 in respect of the acts 

or Omissions of a Party to a Specified Agreement in breach of the Specified 

Agreement, and (2) the liability of NIE Networks referred to in paragraph 5.10 and 

relating to the property of a Party to a Specified Agreement) exceed the Liability 

Cap. 

Liability for Death or Personal Injury 

5.2 Nothing in this TIA shall exclude or limit the liability of the Party Liable for death or 

personal injury resulting from negligence of the Party Liable or any of its officers, 

employees or agents and the Party Liable shall indemnify and keep indemnified the 

other Party, its officers, employees or agents, from and against all such and any loss or 

liability which such other Party may suffer or incur by reason of any claim on account 

of death or personal injury resulting from the negligence of the Party Liable or any of 

its officers, employees or agents. 

Exclusion of Liability 
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5.3 Subject to paragraphs 5.2 and 5.18 and save where any provision of this TIA provides 

for an indemnity neither Party, nor any of its officers, employees or agents shall in any 

circumstances whatsoever be liable to the other Party for: 

5.3.1 any loss of use, loss of profit, loss of revenue, loss of contract (other than this 

TIA to the extent provided in paragraph 5.1) or loss of goodwill; 

5.3.2 any indirect or consequential loss; or 

5.3.3 loss resulting from the liability of the other Party to any other person 

whatsoever and howsoever arising (save as provided in paragraph 5.9). 

Rights against third Parties 

5.4 Distribution: In consideration of the rights conferred upon SONI under the TIA the 

right of SONI to claim in negligence, other tort, or otherwise howsoever against a 

Relevant Distribution Person in respect of any act or Omission of that Relevant 

Distribution Person in relation to the subject matter of the Relevant Agreement is 

hereby excluded and SONI agrees not to pursue any such claim: provided that nothing 

in this paragraph 5.4 shall restrict the ability of SONI to claim against a Relevant 

Distribution Person under any contract to which SONI and such Relevant 

Distribution Person are (from time to time) Party, or in respect of fraudulent 

misrepresentation or death or personal injury resulting from the negligence of a 

Relevant Distribution Person.  

5.5 Transmission and RoI: In consideration of the rights conferred upon NIE Networks 

under the TIA the right of NIE Networks to claim in negligence, other tort, or otherwise 

howsoever against a Relevant Person other than a Relevant Distribution Person in 

respect of any act or Omission of that Relevant Person in relation to the subject matter 

of the Relevant Agreement is hereby excluded and NIE Networks agrees not to pursue 

any such claim: provided that: 

5.5.1 nothing in this paragraph 5.5 shall restrict the ability of NIE Networks to claim 

against a Relevant Person under any contract to which NIE Networks and such 

Relevant Person are (from time to time) party, or in respect of fraudulent 

misrepresentation or death or personal injury resulting from the negligence of a 

Relevant Person; and 

5.5.2 such exclusion and agreement in respect of ESB and a Relevant User which is 

a Party to a Relevant Agreement with the Other TSO shall only apply in 

respect of those periods in which the RoI Infrastructure Agreement and/or 

such Relevant Agreement (as the case may be) contains an Equivalent 

Waiver. 

5.6 Each Relevant Person may rely upon and enforce the terms of paragraphs 5.4 and 5.5 

in accordance with the provisions of paragraph 6. 

Liability for third Party acts 

5.7 Distribution: Any Relevant Act or Omission of a Relevant Distribution Person 

which causes physical damage to the Plant, Apparatus or other property of SONI shall, 

for the purposes of determining NIE Networks' liability under this TIA, constitute an 
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act or omission of NIE Networks in breach of this TIA: provided that the liability of 

NIE Networks under this TIA in respect of such act or omission shall not exceed the 

lower of (a) the Liability Cap, and (b) the monetary cap (if any) that applies to NIE 

Networks' liability under the Relevant Agreement with such Relevant Distribution 

Person. 

5.8 Transmission and RoI: Any Relevant Act or Omission of a Relevant Person other 

than a Relevant Distribution Person which causes physical damage to the Plant, 

Apparatus or other property of NIE Networks shall, for the purposes of determining 

SONI's liability under this TIA, constitute an act or omission of SONI in breach of this 

TIA: provided that the liability of SONI under this TIA in respect of such act or 

omission of: 

5.8.1 the Other TSO and/or ESB, shall not exceed the lower of (a) the Liability Cap, 

and (b) the monetary cap (if any) that applies to the Other TSO's and/or ESB's 

liability (as applicable) under the RoI Infrastructure Agreement; and 

5.8.2 a Relevant User (other than a party to a Specified Agreement in breach of the 

Specified Agreement), shall not exceed the lower of (a) the Liability Cap, and 

(b) the monetary cap (if any) that applies to the Relevant User's liability under 

the Relevant Agreement with such Relevant User. 

Foreseeability 

5.9 Distribution: For the avoidance of doubt and for the purpose of determining SONI's 

liability under this TIA, any liability of NIE Networks (in respect of any acts or 

omissions of SONI in breach of this TIA that causes physical damage to the Plant, 

Apparatus or other property of a Relevant Distribution Person) would be a 

reasonably foreseeable consequence of a breach of this TIA by SONI in respect of 

which NIE Networks would (notwithstanding paragraph 5.3.3) be entitled to recover 

damages from SONI: provided that the liability of SONI to NIE Networks under this 

TIA in respect of damage to the property of a Relevant Distribution Person shall not 

exceed the lower of (a) the Liability Cap, and (b) the monetary cap (if any) that applies 

to the amount recoverable by such Relevant Distribution Person under its Relevant 

Agreement. 

5.10 Transmission and RoI: For the avoidance of doubt and for the purpose of determining 

NIE Networks' liability under this TIA, any liability of SONI (in respect of any acts or 

omissions of NIE Networks in breach of this TIA that causes physical damage to the 

Plant, Apparatus or other property of a Relevant Person) would be a reasonably 

foreseeable consequence of a breach of this TIA by NIE Networks in respect of which 

SONI would (notwithstanding paragraph 5.3.3) be entitled to recover damages from 

NIE Networks: provided that the liability of NIE Networks to SONI under this TIA in 

respect of damage to the property of: 

5.10.1 the Other TSO and/or ESB, shall not exceed the lower of (a) the Liability Cap, 

and (b) the monetary cap (if any) that applies to the amount recoverable by the 

Other TSO and/or ESB (as applicable) under the RoI Infrastructure 

Agreement; and  
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5.10.2 a Relevant User (other than a party to a Specified Agreement), shall not 

exceed the lower of (a) the Liability Cap, and (b) the monetary cap (if any) that 

applies to the amount recoverable by the Relevant User in its Relevant 

Agreement. 

Tortious waiver 

5.11 Distribution: In respect of each Relevant Distribution Person, NIE Networks shall 

obtain a waiver from such Relevant Distribution Person in favour of (and enforceable 

by) SONI in respect of any claim such Relevant Distribution Person may have in 

negligence, other tort, or otherwise howsoever against SONI in respect of any act or 

omission of SONI in relation to the subject matter of this TIA and NIE Networks shall 

ensure that such waiver includes agreement by the Relevant Distribution Person not 

to pursue such claim: provided that NIE Networks need not obtain such person's waiver 

of any claim such person may have against SONI under any contract to which SONI 

and such person are (from time to time) party or in respect of fraudulent 

misrepresentation or death or personal injury resulting from the negligence of SONI. 

5.12 Transmission and Other TSO: In respect of a Relevant User which is Party to a 

Relevant Agreement with SONI and in respect of the Other TSO, SONI shall obtain 

a waiver from such person in favour of (and enforceable by) NIE Networks in respect 

of any claim such person may have in negligence, other tort, or otherwise howsoever 

against NIE Networks in respect of any act or omission of NIE Networks in relation to 

the subject matter of this TIA and SONI shall ensure that such waiver includes 

agreement by the person not to pursue such claim: provided that SONI need not obtain 

such person's waiver of any claim such person may have against NIE Networks under 

any contract to which NIE Networks and such person are (from time to time) party or 

in respect of fraudulent misrepresentation or death or personal injury resulting from the 

negligence of NIE Networks. 

5.13 ESB and RoI User: In respect of the ESB and a Relevant User which is party to a 

Relevant Agreement with the Other TSO, SONI shall: 

5.13.1 ensure that the System Operator Agreement contains an obligation on the 

Other TSO to enforce its obligations under any Relevant Agreement in 

respect of an Equivalent Waiver; and 

5.13.2 enforce its rights under the System Operator Agreement in respect of such 

Equivalent Waiver. 

Provision of information 

5.14 Upon reasonable notice, SONI shall provide to NIE Networks such information in 

relation to the form (but not the commercial content) of the Relevant Agreements as 

NIE Networks may reasonably request, including as to the monetary caps on liability. 

5.15 If any of the provisions in any Relevant Agreement relating to any waiver by a party 

to that Relevant Agreement in respect of claims against either party is or becomes or 

is declared invalid, unenforceable or illegal by the courts of any jurisdiction or by order 

of the Commission of the European Communities or of the Secretary of State, then the 

parties shall meet to discuss the amendments needed to be made to this TIA to reflect 
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that the waiver does not then exist and shall, where such amendments cannot be agreed, 

refer the matter to the Authority for final determination (and subsequently amend this 

TIA to in accordance with such determination). 

5.16 To the extent that SONI is unable to obtain insurance cover for £10 million SONI shall 

forthwith notify the Authority and NIE Networks and provide them with any relevant 

information as may be required to show that it used all reasonable endeavours to obtain 

the best available insurance cover. For the avoidance of doubt, SONI shall be entitled 

to propose an amendment to the TIA to reduce the Liability Cap in the event that it is 

unable to obtain insurance cover for £10 million. 

Definitions 

5.17 For the purposes of this clause 5: 

5.17.1 "Equivalent Waiver" means an undertaking by ESB and/or the Relevant User 

(as applicable) not to bring any claim in negligence, other tort, or otherwise 

howsoever against NIE Networks in respect of any act or Omission of NIE 

Networks in relation to the subject matter of this TIA, save in respect of claims 

against NIE Networks under any contract to which NIE Networks and ESB 

and/or the Relevant User are (from time to time) Party or in respect of 

fraudulent misrepresentation or death or personal injury resulting from the 

negligence of NIE Networks. 

5.17.2 "ESB" means the Electricity Supply Board in the Republic of Ireland (being the 

owner of the Transmission System in the Republic of Ireland). 

5.17.3 "Liability Cap" means £10 million per incident or series of related incidents. 

5.17.4 "Other TSO" has the meaning given to "Republic of Ireland System Operator" 

in the Licence; 

5.17.5 "Relevant Act or Omission" means any act or Omission by a Relevant Person 

that is a breach of a Relevant Agreement. 

5.17.6 "Relevant Agreement" means 

(a) in respect of each Relevant User, an agreement in its jurisdiction for 

connection to and/or use of the All-Island Transmission Networks to 

which the Relevant User is Party; 

(b) in respect of each Relevant Distribution Person, an agreement for 

connection to and/or use of the Distribution System to which the 

Relevant Distribution Person is Party; 

(c) in respect of the Other TSO, any agreement with a Relevant User for 

connection to and/or use of the All-Island Transmission Networks to 

which the Other TSO is Party; and 

(d) in respect of ESB, the RoI Infrastructure Agreement. 
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5.17.7 "Relevant Distribution Person" means a person in Northern Ireland having 

rights in relation to the use of and/or connection to the Distribution System 

pursuant to a Relevant Agreement. 

5.17.8 "Relevant Person" means a Relevant User, a Relevant Distribution Person, 

the Other TSO and ESB. 

5.17.9 "Relevant User" means a person in either jurisdiction having rights in relation 

to the use of and/or connection to the All-Island Transmission Networks 

pursuant to a Relevant Agreement. 

5.17.10"RoI Infrastructure Agreement" means the 'Transmission Infrastructure 

Agreement' between the Other TSO and ESB. 

5.17.11"Specified Agreements" means SONI's agreements for connection to the All-

Island Transmission Networks in respect of Coolkeeragh Power Station, Kilroot 

Power Station and Ballylumford Power Station. 

Overriding Provisions 

5.18 Save as otherwise expressly provided in this TIA, this paragraph 5 insofar as it excludes 

or limits liability shall override any other provisions of this TIA provided that nothing 

in this paragraph 5 shall exclude or restrict or otherwise prejudice or affect any of: 

5.18.1 the rights, powers, duties and obligations of any Party which are conferred or 

created by the Order, any licence, or the Regulations; or 

5.18.2 the rights, powers, duties and obligations of the Authority or the Department 

under the Order, any licence or otherwise howsoever. 

5.19 The rights and remedies provided by the TIA to the Parties are exclusive and not 

cumulative and exclude and are in place of all substantive (but not procedural) rights 

or remedies express or implied and provided by common law or statute in respect of 

the subject matter of the TIA, including, without limitation, any rights that either Party 

may possess in tort which shall include actions brought in negligence and/or nuisance. 

Accordingly, each of the Parties hereby waives to the fullest extent possible all such 

rights and remedies provided by common law or statute, and releases the Party Liable, 

its officers, employees and agents to the same extent from all duties, liabilities, 

responsibilities or obligations provided by common law or statute in respect of the 

matters dealt with in the TIA and undertakes not to enforce any of the same except as 

expressly provided herein. 

Terms Separate 

5.20 Each of the sub-paragraphs of this paragraph 5 shall: 

5.20.1 be constructed as a separate and severable contract term, and if one or more of 

such sub-paragraphs is held to be invalid, unlawful otherwise unenforceable the 

other or others of such sub-paragraphs shall remain in full force and effect and 

shall continue to bind the Parties; 
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5.20.2 survive termination of this TIA in relation to matters arising during the term of 

this TIA. 

Benefit of Provisions 

5.21 Each Party acknowledges and agrees that the other Party holds the benefit of 

paragraphs 5.1, 5.2 and 5.3 above for itself and as trustee and agent for its officers, 

employees and agents. 

Saving 

5.22 For the avoidance of doubt, nothing in this paragraph 5 shall prevent or restrict either 

Party enforcing any obligation (including suing for a debt) owed to it under or pursuant 

to this TIA, although this is without prejudice to the requirement to utilise the disputes 

resolution procedure under Section Q in relation to disputes. 

Terms Fair and Reasonable 

5.23 Each Party hereby acknowledges and agrees that the provisions of this paragraph 6 are 

fair and reasonable having regard to the circumstances as at the date hereof. 

6 Third Party Rights 

6.1 The third Party rights referred to in paragraph 5.6 may only be enforced by the relevant 

third Party subject to and in accordance with the provisions of the Contracts (Rights of 

Third Parties) Act 1999. 

6.2 Notwithstanding any other provision of the TIA, the Parties may amend the TIA 

without the consent of a third Party and accordingly, section 2(1) of the Contracts 

(Rights of Third Parties) Act 1999 shall not apply, save that, where and to the extent 

that any amendment to the TIA would have an impact on the rights of third Parties 

conferred under paragraph 6.1, then NIE Networks and/or SONI (as applicable) shall 

bring such impact to the attention of such third Party to the extent that such impact is 

not already brought to their attention. This provision is without prejudice to the 

requirement pursuant to the Transmission Licences for the Authority to approve 

changes to this TIA. 

6.3 Except as provided in paragraph 6.1, a person who is not a Party has no right under the 

Contracts (Rights of Third Parties) Act 1999 to rely upon or enforce any term of the 

TIA but this does not affect any right or remedy of a third Party which exists or is 

available other than pursuant to that Act. 

7 Transfers and Subcontracting 

7.1 The rights, powers, duties and obligations of a Party under the TIA are personal to that 

Party and that Party may not assign or transfer the benefit or burden of those 

documents save in the following circumstances: 

7.1.1 upon the disposal by that Party of the whole of its business or undertaking it 

shall have the right to transfer its rights and obligations under and the TIA to 

the purchaser thereof on condition that the other Party agrees, such agreement 

not to be unreasonably withheld, provided always, that any failure to reach an 
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agreement under this sub-paragraph 7.1.1 may be referred by a Party as a 

Dispute to the Authority under Section Q; 

7.1.2 upon the disposal by a Party of part of its business or undertaking comprising 

a part of its Transmission System that Party shall have the right to transfer its 

rights and obligations under this TIA to the purchaser thereof on condition that 

the other Party agrees, such agreement not to be unreasonably withheld, 

provided always, that any failure to reach an agreement under this sub-

paragraph 7.1.2 may be referred by a Party as a Dispute to the Authority under 

Section Q; and  

7.1.3 a Party may assign or charge its rights or benefits under the TIA in whole or in 

part by way of security. 

7.2 Each Party shall have the right to sub-contract or delegate the performance of any of 

its obligations or duties arising under the TIA without the prior consent of any other 

Party. The subcontracting by a Party of the performance of any obligations or duties 

under the TIA shall not relieve that Party from liability for performance of such 

obligation or duty. 

8 Intellectual Property Rights 

8.1 All Intellectual Property Rights relating to the subject matter of the TIA conceived, 

originated, devised, developed or created by a Party, its officers, employees, agents or 

consultants during the currency of the TIA shall vest in such Party as sole beneficial 

owner thereof save where the Parties agree in writing or the provisions of this TIA 

expressly state otherwise. 

9 Force Majeure 

9.1 In relation to a Non-Performing Party, "Force Majeure" means any event or 

circumstance, or number of events or circumstances, or combination thereof which is 

beyond the reasonable control of that Party, and which results in or causes the failure 

of that Party to perform any of its obligations under this Agreement including:- 

9.1.1 war (whether declared or undeclared), threat of war, invasion, armed conflict, 

blockade or act of public enemy; 

9.1.2 revolution, riot, insurrection, public demonstration or other civil commotion; 

9.1.3 acts of terrorism, sabotage, fire, explosion, criminal damage or the threat of such 

acts; 

9.1.4 nuclear explosion, radioactive or chemical contamination or ionising radiation; 

9.1.5 any effect of the natural elements, including earthquake, flood, lightning, wind, 

drought, storm, unusually heavy or prolonged rain or accumulation of snow or 

ice; or 

9.1.6 strikes and other labour disputes. 
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provided however that mechanical or electrical breakdown or failure of Plant and/or 

Apparatus owned or operated by either Party due to the manner in which such Plant 

and/or Apparatus has been operated (whether or not by the relevant Party) shall not 

constitute Force Majeure and provided that lack of funds shall not be interpreted as a 

cause beyond the reasonable control of either Party. 

9.2 Consequences of Force Majeure 

9.2.1 Where a Party ("a Non-Performing Party") is unable to perform all or any of 

its obligations under the TIA by reason of Force Majeure, this TIA shall remain 

in effect but the Non-Performing Party's relevant obligations and the 

corresponding obligations of the other Party owed to the Non-Performing 

Party under this TIA shall be suspended provided that:- 

9.2.2 such suspension is of no greater scope and longer duration than is required by 

the Force Majeure; 

9.2.3 the Non-Performing Party forthwith notifies the other Party of the 

circumstances of the Force Majeure, identifying the nature of the event, its 

expected duration, and the particular obligations thereby affected and furnishes 

reports at such intervals as the other Party may reasonably request, with respect 

thereto during the period of Force Majeure; 

9.2.4 the Non-Performing Party uses all reasonable efforts to remedy its inability to 

perform; 

9.2.5 no obligations of either Party that arose before the Force Majeure are excused 

as a result of Force Majeure; and 

9.2.6 forthwith after the occurrence of the Force Majeure, the Parties consult with 

each other as how best to give effect to their obligations under this TIA so far 

as is reasonably practicable during the period of Force Majeure and how 

obligations during the period of Force Majeure should be dealt with after the 

period of Force Majeure. 

10 Derogations 

10.1 A Party's obligation(s) under this TIA shall be relieved, as regards the other Party, to 

the extent and for such period as such obligation(s) are specified as being relieved by a 

direction issued by the Authority under its Transmission Licence. 

11 Waiver 

11.1 No delay or forbearance by either Party in exercising any right, power, privilege or 

remedy under this TIA shall operate to impair or be construed as a waiver of such right, 

power, privilege or remedy. For the avoidance of doubt, any waiver by either Party of 

the obligations of the other Party shall be evidenced by an agreement in writing signed 

by the Parties. Any single or partial exercise of any such right, power, privilege or 

remedy shall not preclude any other or further exercise thereof or the exercise of any 

other right, power, privilege or remedy. 

12 Data Protection 
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12.1 Each Party warrants that it has effected, and undertakes that it will during the term of 

the TIA effect and maintain all such notifications and registrations as it is required to 

effect and maintain under the Data Protection Act 1998 to enable it to lawfully perform 

the obligations imposed on it by the TIA. 

12.2 Each Party undertakes to comply with the Data Protection Act 1998 in the performance 

of its obligations under the TIA. 

12.3 Each Party undertakes that, in any case where information to be disclosed by it under 

the TIA may lawfully be disclosed only with the prior consent of the person to whom 

the information relates, it will use its reasonable endeavours to obtain such prior 

consents so as to enable it promptly to perform its obligations under as envisaged by 

the TIA. 

13 Appointment of Representatives 

13.1 Each Party will notify the other of its representative(s) to be responsible for 

undertaking obligations under the TIA. 

13.2 Each Party undertakes to the other Parties that where, under any provision of the TIA, 

action is taken by a representative of that Party, it shall ensure that its representative is 

duly authorised to take such action. 

14 Counterparts 

14.1 The TIA, and any Construction Agreement under the TIA, may be executed in any 

number of counterparts and by each Party on separate counterparts, each of which 

when executed and delivered shall constitute an original, but all the counterparts shall 

together constitute one and the same instrument. 

15 Governing Law and Jurisdiction 

15.1 The TIA shall be governed by and construed in all respects in accordance with the laws 

of Northern Ireland. 

15.2 Subject and without prejudice to Section Q (Dispute Resolution) and paragraph 15.5, 

the Parties irrevocably agree that the courts in Northern Ireland are to have exclusive 

jurisdiction to settle any disputes which may arise out of or in connection with this TIA 

and that accordingly any suit, action or proceeding (together in this paragraph 15 

referred to as "Proceedings") arising out of or in connection with this TIA may be 

brought in such court. 

15.3 Each Party irrevocably waives any objection which it may have now or hereafter to the 

laying of the venue of any Proceedings in any such court as is referred to in this 

paragraph 15 and any claim that any such Proceedings have been brought in an 

inconvenient forum and further irrevocably agrees that judgement in any Proceedings 

brought in the courts of Northern Ireland shall be conclusive and binding upon such 

Party and may be enforced in the courts of any other jurisdiction. 

15.4 Each Party which is not incorporated in any part of Northern Ireland agrees that if it 

does not have, or shall cease to have, a place of business in Northern Ireland, then it 
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will promptly appoint some other person irrevocably to accept service of process on its 

behalf in any Proceedings in Northern Ireland. 

15.5 For the avoidance of doubt nothing contained in the foregoing provisions of this 

paragraph 15 shall be taken as permitting either Party to commence Proceedings in the 

courts where this TIA otherwise provides for Proceedings to be referred to the Disputes 

resolution procedure set out in Section Q. 

16 Interpretation 

16.1 In this TIA the interpretation rules in this paragraph 20 shall, unless the subject matter 

or context otherwise requires or is inconsistent therewith, apply. 

16.2 If in order to comply with any obligation in the TIA either Party is under a duty to 

obtain, or in the case of SONI (where appropriate) procure that a User so obtain, the 

consent or approval (including any statutory licence or permission) ("the Consent") of 

a third Party such obligation shall be deemed to be subject to the obtaining of such 

Consent which the Party requiring the Consent shall use its reasonable endeavours to 

obtain or, in the case of SONI (where appropriate) procure that a User obtain, including 

(if there are reasonable grounds therefore) pursuing any appeal in order to obtain such 

Consent. 

16.3 If such Consent is required from either Party then such Party shall grant such Consent 

unless it is unable to do so or it would be unlawful for it to do so provided that such 

grant by such Party may be made subject to such reasonable conditions as such Party 

shall reasonably determine. 

16.4 For the avoidance of doubt if the Party who is under a duty to obtain, or in the case of 

SONI (where appropriate) to procure that a User so obtain, such Consent, fails to obtain 

such Consent having complied with this paragraph 16 the obligation on that Party (in 

relation to which such Consent is required) shall cease. 

16.5 Without limitation to paragraphs 16.2, 16.3 or 16.4, each Party shall, to the extent 

reasonably practicable, comply with any request from the other Party for advice or 

assistance in connection with seeking, obtaining or maintaining Consents. 

16.6 In this TIA: 

16.6.1 unless the context otherwise requires, all references to a particular paragraph, 

Part, Section, Schedule or Annex shall be a reference to that paragraph, Part, 

Section, Schedule or Annex in or to the TIA; 

16.6.2 a table of contents, headings and introductions are inserted for convenience only 

and shall be ignored in construing the TIA; 

16.6.3 references to the word "include" or "including" are to be construed without 

limitation to the generality of the preceding words; 

16.6.4 a reference to an Order in Council or Act of Parliament or any part or section or 

other provision or schedule to an Order in Council or Act of Parliament is a 

reference to that Order in Council or Act of Parliament and to all orders, 
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regulations, instruments or other subordinate legislation made under or deriving 

validity from the relevant Order in Council or Act of Parliament; 

16.6.5 unless the context otherwise requires, any reference to an Order in Council or 

Act of Parliament, statutory provision, subordinate legislation or TIA 

("Legislation") is a reference to such Legislation as amended and in force from 

time to time and to any Legislation which re-enacts or consolidates (with or 

without modification) any such Legislation; and 

16.6.6 references to the masculine shall include the feminine and references in the 

singular shall include the plural and vice versa and words denoting persons shall 

include any individual, partnership, firm, company, corporation, joint venture, 

trust, association, organisation or other entity, in each case whether or not 

having separate legal personality. 

17 No Partnership 

17.1 Nothing in this TIA is intended to or shall operate to create a partnership or joint venture 

of any kind between the Parties. 

18 Severance of Terms 

18.1 If any provision of the TIA is or becomes or is declared invalid, unenforceable or illegal 

by the courts of any competent jurisdiction to which it is subject or by order of any 

other Competent Authority such invalidity, unenforceability or illegality shall not 

prejudice or affect the remaining provisions of the TIA which shall continue in full 

force and effect notwithstanding such invalidity, unenforceability or illegality. 

19 SONI Step-In Rights 

19.1 SONI may take action under this paragraph 19 where: 

19.1.1 circumstances have arisen such that SONI considers that NIE Networks is in 

delay or default of its construction or maintenance obligations; and 

19.1.2 where the Authority has determined that the exercise by SONI of its rights under 

this paragraph 19 is necessary. 

Action to be Taken Prior to Exercise of Right of Step-In 

19.2 Before SONI exercises its right of step-in under this paragraph 19 it may give notice in 

writing to NIE Networks with a copy to the Authority, stating its concerns, indicating 

that in its opinion there is such a delay or default. NIE Networks must respond to the 

notice under clause 19.1.1 within 14 days after it is given. This response shall be 

addressed to both SONI and the Authority and should: 

19.2.1 If NIE Networks accepts that there is a delay or default, explain in detail the 

steps NIE Networks proposes to take in order to reduce, minimise or alleviate 

the delay or default; or 

19.2.2 If NIE Networks does not accept that there is a delay or default, explain in detail 

its reasons (together with supporting evidence). 
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19.3 The Authority is the sole determinant as to whether there is a delay or default by NIE 

Networks, which it shall determine once it has considered SONI's notification pursuant 

to clause 19.1 and NIE Networks' response pursuant to clause 19.2. The Authority is 

also the sole determinant of the appropriate response to the notices and the Parties shall 

abide by its determination in that regard, including any conditions of that determination 

(a "Step-In Direction"). 

19.4 SONI shall not be entitled to exercise its right to step-in until the Authority has given a 

Step-In Direction. 

Exercise of the Right of Step-In 

19.5 Following the issue of a Step-In Direction by the Authority SONI shall within 5 

Business Days serve notice (a "Step-In Notice") on NIE Networks which shall set out 

the following: 

19.5.1 the action SONI wishes to take (the "Required Action") and in particular the 

maintenance or construction activities it wishes to control; 

19.5.2 the date it wishes to commence the Required Action; 

19.5.3 the time period it reasonably believes which will be necessary for the Required 

Action; 

19.5.4 whether or not it intends to undertake the Required Action itself, or by engaging 

a contractor, or by stepping into an existing contractual arrangement that NIE 

Networks has with a contractor; and 

19.5.5 confirmation of ownership of any Plant or Apparatus which is the subject of a 

Construction Agreement or Transmission Project Agreement. 

19.6 Following service of a Step-In Notice SONI shall proceed to undertake the Required 

Action as set out therein and shall use reasonable endeavours to ensure that it does not 

breach the NIE Networks Transmission Licence or any of NIE Networks' statutory 

obligations to the extent that same apply to the Required Action. For the avoidance of 

doubt, SONI shall not be liable for any breach of the NIE Networks Transmission 

Licence or any of NIE Networks' statutory obligations to the extent that there is a 

conflict between such Transmission Licence or statutory obligations and the provisions 

of the Step-In Direction. 

19.7 NIE Networks shall use reasonable endeavours to co-operate with SONI to enable 

SONI to comply with the Step-In Direction. 

19.8 NIE Networks shall comply with any Step-In Direction and in particular with any 

directions in relation to any existing contractual arrangements between NIE Networks 

and a third Party contractor including but not limited to the assignment or novation to 

SONI of any such contracts for the purposes of SONI undertaking the Required Action. 

19.9 If applicable, before ceasing to exercise its step-in rights under this paragraph 19 SONI 

shall deliver a written notice to NIE Networks and the Authority (a "Step-Out Notice") 

specifying: 
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19.9.1 the Required Action it has actually taken; and 

19.9.2 the date on which SONI plans to end the Required Action. 

19.10 If exceptional circumstances exist such that the standard step-in procedure set out in 

clauses 19.4 to 19.8 is inappropriate SONI may, in its notice under clause 19.1, request 

the Authority to make its determination under clause 19.3 as a matter of urgency and 

without first having a response from NIE Networks. 
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Section P Governance 

1 Introduction 

1.1 This Section P sets out procedures for making amendments to the TIA. 

2 Amendment of the TIA and TIA Subsidiary Documents 

2.1 General 

2.1.1 For the purposes of this paragraph 2 only, references to the "TIA" shall be 

deemed not to include reference to TIA Subsidiary Documents. 

2.1.2 The process for amending TIA Subsidiary Documents is set out in sub-

paragraph 2.5. 

2.1.3 The TIA and TIA Subsidiary Documents may (and may only) be amended from 

time to time pursuant to each Party's Transmission Licence. 

2.1.4 An amendment to the TIA or to a TIA Subsidiary Document may necessitate 

amendment to the contents of a relevant Construction Agreement or 

Transmission Project Agreement and, those agreements shall contain provisions 

for such alterations to be effected in those circumstances. 

2.1.5 Both Parties shall keep under review whether any possible change to the TIA or 

any TIA Subsidiary Document would better facilitate achievement of the 

Relevant Aims of the TIA and shall, in accordance with this paragraph 2 and, 

to the extent that such matter is not covered by a Proposed Amendment or a 

proposed amendment to a TIA Subsidiary Document, propose such change 

which, in the Party's opinion, would do so. 

2.2 Amendment of the TIA 

2.2.1 Proposed Amendments 

2.2.1.1 A proposal to amend the TIA may be made by any of the following: 

(a) a Party; or 

(b) such person or persons having a relevant interest as may be designated 

in writing for this purpose by the Authority from time to time, 

(referred to in this Section P as the "Proposer"). 

2.2.1.2 The Proposer shall ensure that, as appropriate, each Party, the 

Authority and any person designated by the Authority under sub-

paragraph 2.2.1.1 (b), receive a copy of a proposal to amend the TIA 

and that the proposal contains the following information: 

(a) the name of the Proposer; 
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(b) a description (in reasonable but not excessive detail) of the issue or 

defect which the proposal seeks to address; 

(c) a description (in reasonable but not excessive detail) of the proposal 

and of its nature and purpose; 

(d) the reasons why the Proposer believes that the proposal would better 

facilitate achievement of the Relevant Aims of the TIA as compared 

with the then current version of the TIA, together with background 

information in support thereof; and 

(e) where possible, an indication of the potential impact of the proposal on 

other industry documents. 

2.2.1.3 A proposal made pursuant to and in compliance with sub-paragraph 

2.2.1.2 shall be processed as a "Proposed Amendment" as further 

provided in this paragraph 2. 

2.2.1.4 Upon receipt of a Proposed Amendment, the Parties shall as soon as 

reasonably practicable: 

(a) convene a meeting to consider the Proposed Amendment, (here, 

together with any other meeting between the Parties in respect of the 

Proposed Amendment, "Amendment Meeting"), notifying the 

Authority and any person designated by the Authority under sub-

paragraph 2.2.1.1 (b), setting out the date, time and place of the 

Amendment Meeting and (unless the Parties, with the Authority's 

approval, decide otherwise) giving at least five Business Days notice 

before the date of the Amendment Meeting, accompanied by an agenda 

of the matters for consideration at the Amendment Meeting and any 

supporting papers in existence at the time the notice is given; and 

(b) post the Proposed Amendment on each Party's website. 

2.2.1.5 Each Party shall be entitled to send two representatives to each 

Amendment Meeting or such other number of representatives as may 

be agreed between the Parties from time to time ("Party 

Representatives"). 

2.2.1.6 The Authority shall be entitled to appoint one or more representatives 

to attend and speak at any Amendment Meeting but, for the avoidance 

of doubt, such representatives shall not have a right to vote at any such 

Amendment Meeting. 

2.2.1.7 Any person designated by the Authority under sub-paragraph 2.2.1.1 

(b) shall be entitled to attend and speak at any Amendment Meeting 

but, for the avoidance of doubt, such representative(s) shall not have a 

right to vote at any such Amendment Meeting. 

2.2.1.8 The Party Representatives shall use all reasonable endeavours to decide 

(as and where relevant) whether the Parties require additional 
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information in order to assess whether the Proposed Amendment would 

better facilitate achievement of the Relevant Aims of the TIA. 

2.2.1.9 Where, pursuant to sub-paragraph 2.2.1.8 above, the Party 

Representatives decide that additional information is required the 

Proposed Amendment shall be referred for evaluation under sub-

paragraph 2.2.3. 

2.2.1.10 Where, pursuant to sub-paragraph 2.2.1.8 above, the Party 

Representatives decide that no additional information is required the 

Proposed Amendment shall be referred directly to the Assessment and 

Report Phase under sub-paragraph 2.2.4. 

2.2.2 Urgent Proposed Amendments 

2.2.2.1 Any Proposer may recommend that a proposal to amend the TIA be 

treated as an Urgent Proposed Amendment and provide a suggested 

timetable in relation to same. 

2.2.2.2 If it has been recommended that such proposal should be treated as an 

Urgent Proposed Amendment pursuant to sub-paragraph 2.2.2.1, the 

Parties shall promptly consult with the Authority as to whether such 

proposal should be treated as an Urgent Proposed Amendment and, if 

so, as to the procedure and timetable which should apply in respect 

thereof. 

2.2.2.3 Where there is a disagreement or difference regarding the treatment of 

a proposal as an Urgent Proposed Amendment, the matter may be 

referred to the Authority by either Party or if relevant, by any person 

designated by the Authority under sub-paragraph 2.2.1.1 (b), for 

determination, stating that there is a disagreement that the proposal 

should be treated as an Urgent Proposed Amendment. 

2.2.2.4 The Parties shall not treat any proposal as an Urgent Proposed 

Amendment except with the prior consent of the Authority. 

2.2.2.5 The Parties shall comply with the procedure and timetable in respect of 

any Urgent Proposed Amendment approved by the Authority. 

2.2.2.6 The procedure and timetable in respect of an Urgent Proposed 

Amendment may deviate from all or part of the Amendment 

Procedures (save for this sub-paragraph 2.2.2). 

2.2.2.7 The Parties shall respectively take all reasonable steps to ensure that an 

Urgent Proposed Amendment is considered, evaluated and (subject to 

the approval of the Authority) implemented as soon as reasonably 

practicable, having regard to the urgency of the matter and, for the 

avoidance of doubt, an Urgent Proposed Amendment may (subject to 

the approval of the Authority) result in an amendment to the TIA being 

made on the day on which such proposal is submitted. 

2.2.3 Evaluation Phase 
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2.2.3.1 The Parties shall use their reasonable endeavours in order to ensure that 

the Evaluation Phase as set out in this sub-paragraph 2.2.3 shall take 

no longer than two months from its referral under sub-paragraph 

2.2.1.9 up to the referral to the Assessment and Report Phase under 

sub-paragraph 2.2.4 unless otherwise agreed by the Authority. 

2.2.3.2 An Amendment Meeting may be requested by any Party, the Authority 

or any person designated by the Authority under sub-paragraph 2.2.1.1 

(b) at any time during the Evaluation Phase to discuss progress or any 

other matters relating to the Proposed Amendment. On receipt of such 

a request the Parties shall as soon as reasonably practicable convene 

the Amendment Meeting to discuss such matters, notifying the 

Authority and any person designated by the Authority under sub-

paragraph 2.2.1.1 (b), setting out the date, time and place of the 

Amendment Meeting. 

2.2.3.3 Following referral of a Proposed Amendment pursuant to sub-

paragraph 2.2.1.9, the Parties shall invite representations or 

commission such studies, working groups and other evaluation as it 

deems appropriate in order that each Party is provided with sufficient 

information such that it can assess whether the Proposed Amendment 

would better facilitate achievement of the Relevant Aims of the TIA. 

2.2.3.4 Following receipt of any representations, study, working group report 

or other evaluation pursuant to sub-paragraph 2.2.3.2, the Parties shall 

consider whether the information provided is sufficient for each Party 

to form a view as to whether the Proposed Amendment would better 

facilitate achievement of the Relevant Aims of the TIA and may invite 

such further representations, studies, working groups and other 

evaluation as it deems appropriate until the Parties consider that the 

information provided is sufficient. 

2.2.3.5 Following completion of this Evaluation Phase under this sub-

paragraph 2.2.3, the Parties shall refer the Proposed Amendment 

directly to the Assessment and Report Phase under sub-paragraph 

2.2.4. 

2.2.4 Assessment and Report Phase 

2.2.4.1 The Parties shall use their reasonable endeavours in order to ensure that 

the Assessment and Report Phase as set out in this sub-paragraph 2.2.4 

shall take no longer than two months from its initiation by referral 

under sub-paragraphs 2.2.1.10 or 2.2.3.4 up to submission of the 

Amendment Report to the Authority under sub-paragraph 2.2.4.10 

unless otherwise agreed by the Authority. 

2.2.4.2 An Amendment Meeting may be requested by any Party, the Authority 

or any person designated by the Authority under sub-paragraph 2.2.1.1 

(b) at any time during the Assessment and Report Phase to discuss 

progress or any other matters relating to the Proposed Amendment. On 

receipt of such a request the Parties shall as soon as reasonably 
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practicable convene the Amendment Meeting to discuss such matters, 

notifying the Authority and any person designated by the Authority 

under sub-paragraph 2.2.1.1 (b), setting out the date, time and place of 

the Amendment Meeting. 

2.2.4.3 Following referral to the Assessment and Report Phase under sub-

paragraphs 2.2.1.10 or 2.2.3 4, the Parties shall prepare an analysis and 

impact assessment (to the extent that such assessment has not already 

been provided as part of the Evaluation Phase) ("Assessment"). Such 

Assessment shall include an assessment by each Party of the likely 

effect of the Proposed Amendment on that Party's licensable activities 

including a description of any works necessary to implement the 

change and an estimate of the development, capital and operating costs 

associated with implementing the changes to the TIA and TIA 

Subsidiary Documents, provided that, so far as any such Assessment 

requires information which is not generally available, such Assessment 

shall be made on the basis of that Party's proper assessment (which that 

Party shall make available for these purposes) of the impact of the 

Proposed Amendment on that Party. 

2.2.4.4 Following completion of the Assessment under sub-paragraph 2.2.4.2 

the Parties shall prepare a report and recommendation as to whether the 

Proposed Amendment better facilitates achievement of the Relevant 

Aims of the TIA. 

2.2.4.5 Where the Parties cannot reach a decision pursuant to sub-paragraph 

2.2.4.3, each Party shall prepare its own written opinion as to whether 

the Proposed Amendment would better facilitate the Relevant Aims of 

the TIA and whether or not it recommends to the Authority that a 

Proposed Amendment should or should not be made and such written 

opinions shall be incorporated into the report. 

2.2.4.6 Where the Parties are intending to recommend to the Authority that a 

Proposed Amendment should be made, such text to amend the TIA 

shall be prepared by the Proposer. 

2.2.4.7 Where proposed text to amend the TIA has been produced pursuant to 

sub-paragraphs 2.2.4.5 the Parties (and any Proposer who is a person 

designated by the Authority under sub-paragraph 2.2.1.1 (b) and whose 

Proposed Amendment) shall decide whether to approve (or amend and 

then approve) the proposed text, failing which decision, the text shall 

stand but each Party (and any Proposer of such Proposed Amendment 

that is the subject of the text, where such Proposer is a person 

designated by the Authority under sub-paragraph 2.2.1.1 (b)) shall 

prepare written representations giving its own opinion on such text. 

2.2.4.8 Following completion of the steps set out in sub-paragraphs 2.2.4.2 to 

2.2.4.6 above (where relevant), the Parties shall prepare a proposed 

version of the Amendment Report setting out: 

(a) the Proposed Amendment; 
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(b) the recommendation of each of the Parties prepared pursuant to sub-

paragraph 2.2.4.3 as to whether or not such Proposed Amendment 

should be made, including the Parties' analyses of whether (and, if so, 

to what extent) the Proposed Amendment would better facilitate 

achievement of the Relevant Aims of the TIA and the views and 

rationale in respect thereof; 

(c) draft text prepared pursuant to sub-paragraph 2.2.4.5 and any 

representations on such text where relevant; 

(d) a summary of the Assessments provided pursuant to sub-paragraph 

2.2.4.2; 

(e) the proposed Implementation Date of the Proposed Amendment as 

agreed by the Parties; and 

(f) (to the extent that such matters are not included pursuant to sub-

paragraph (d)), an analysis of: 

(i) the impact of the Proposed Amendment on any other industry 

documents, TIA Subsidiary Documents and contents of any 

Construction Agreement or Transmission Project Agreement; 

(ii) the changes which would be required to give effect to the 

Proposed Amendment in relation to any other industry 

documents, TIA Subsidiary Documents and contents of any 

Construction Agreement or Transmission Project Agreement; 

(iii) the mechanism and likely timescale for making the changes 

referred to in sub-paragraph (ii); 

(iv) the changes or developments which would be required to 

computer systems and, if practicable, processes used in 

connection with the operation of arrangements established 

under any other industry documents; 

(v) the mechanism and likely timescale for making the changes 

referred to in sub-paragraph (iv); 

(vi) an estimate of the costs associated with making and delivering 

the changes referred to in sub-paragraphs (ii) and (iv), such 

costs being expected to relate to: for (ii), the costs of 

implementing amendments to any other industry documents, 

TIA Subsidiary Documents, or Construction Agreements or 

Transmission Project Agreement, and for (iv), the costs of 

changes to computer systems and possibly processes which are 

established for the operation of any other industry documents, 

together with a summary of representations of the Parties in relation to 

such matters, (here referred to as the "Proposed Amendment Report") 

which Proposed Amendment Report shall be approved and amended as 

appropriate by the Parties (save for the contents of those sections where 
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representations are to be provided by each Party in its own capacity as 

specified above or a person designated by the Authority under 

2.2.1.1.(b)). 

2.2.4.9 Pursuant to sub-paragraph 2.2.4.7, the Parties shall: 

(a) circulate the Proposed Amendment Report to any persons 

designated by the Authority under sub-paragraph 2.2.1.1 (b) 

and publish it on each Party's website; 

(b) invite representations in relation to the Proposed Amendment 

Report within such period as the Parties shall determine (and, 

in any event, not more than ten Business Days); and 

(c) on receipt of representations pursuant to sub-paragraph (b), 

prepare a summary of such representations. 

2.2.4.10 Pursuant to sub-paragraph 2.2.4.8, the Parties shall consider the 

representations made in response to the Proposed Amendment Report 

and shall make such changes to the Proposed Amendment Report as 

may be agreed by the Parties (save for the contents of those sections 

where representations are to be provided by each Party or other person 

designated by the Authority under sub-paragraph 2.2.1.1 (b)). 

2.2.4.11 Following the process referred to in sub-paragraph 2.2.4.9, the 

Proposed Amendment Report shall be referred to as the "Amendment 

Report". The Parties shall finalise the Amendment Report and attach 

the summary of representations prepared pursuant to sub-paragraph 

2.2.4.8 (c) (together with the actual representations received), to the 

Amendment Report and shall promptly: 

(a) submit such Amendment Report to the Authority; and 

(b) copy such Amendment Report to any person designated by the 

Authority under sub-paragraph 2.2.1.1 (b); and  

(c) post it on each Party's website. 

2.2.4.12 Each Amendment Report shall be addressed and furnished to the 

Authority and none of the facts, opinions or statements contained in 

such Amendment Report may be relied upon by any other person. 

2.2.4.13 The Parties shall publish any notice received from the Authority 

following submission of the Amendment Report in relation to the 

approval (or otherwise) of a Proposed Amendment on each Party's 

website. 

2.3 Amendment Register 

2.3.1 The Parties shall establish and maintain a register (the "Amendment Register") 

which shall record the matters set out in sub-paragraph 2.3.3. 
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2.3.2 The purpose of the Amendment Register shall be to assist the Parties in the 

operation of the Amendment Procedures under this TIA and to enable the 

Parties and other interested third parties (including any person designated by the 

Authority under sub-paragraph 2.2.1.1 (b)) to be reasonably informed of the 

progress of Proposed Amendments and Approved Amendments from time to 

time. 

2.3.3 The Amendment Register shall record, and the Parties shall use all reasonable 

endeavours to ensure that the Amendment Register is updated with, as soon as 

is reasonably practicable: 

(a) details of each Proposed Amendment (including the name of the 

Proposer, the date of the Proposed Amendment and a brief description 

of the Proposed Amendment; 

(b) the current status and progress of each Proposed Amendment and the 

anticipated date for reporting to the Authority in respect thereof; 

(c) the current status and progress of each Approved Amendment; and 

(d) such other matters as the Parties may consider appropriate from time to 

time in order to achieve the purposes set out in sub-paragraph 2.3.2. 

2.3.4 In the event that the Authority at any time submits a written request to the Parties 

to provide to it any information with respect to consideration or progress of any 

Proposed Amendment or Urgent Proposed Amendment, then the Parties shall 

promptly comply with such request. 

2.3.5 If, following discussion with the Parties, the Authority issues a notice requesting 

the Parties to amend the timetable for a Proposed Amendment or any Urgent 

Proposed Amendment (including the priority afforded to and between such 

proposals), the Parties shall use their reasonable endeavours to comply with 

such notice. 

2.3.6 The Amendment Register shall, in addition to those matters set out in sub-

paragraphs 2.3.2, also include details of each Proposed Amendment which has 

been rejected by the Authority and each Approved Amendment which has been 

implemented pursuant to sub-paragraph 2.4 for a period of six months after such 

rejection or implementation. 

2.3.7 The Parties shall publish the Amendment Register (as updated from time to time 

and indicating the revisions since the previous issue) on each Party's website in 

order to bring it to the attention of interested third parties and a copy of any 

updated Amendment Register shall be sent to the Authority. 

2.4 Implementation 

2.4.1 Following the receipt of notification from the Authority that a Proposed 

Amendment has been approved, the TIA shall be amended in accordance with 

the terms of such notice. 
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2.4.2 An amendment to the TIA shall take effect from the date and time as specified 

in the notice referred to in sub-paragraph 2.4.1 or, in the absence of any such 

specified time and date, 00:00 hours on the day next following the date of 

service of such notice. 

2.4.3 The Parties shall be responsible for implementing any Approved Amendment 

in accordance with this sub-paragraph 2.4. 

2.4.4 The Parties shall as soon as reasonably practicable make such amendments to 

TIA Subsidiary Documents or adopt such new TIA Subsidiary Documents as 

are necessary to give full and timely effect to an Approved Amendment by the 

Implementation Date. 

2.4.5 In relation to Approved Amendments: 

(a) each Party shall use its reasonable endeavours to progress changes 

required to other industry documents with which it is involved in order 

to give full and timely effect to an amendment to the TIA by the 

Implementation Date; and 

(b) each Party shall do what is required to those of its systems and 

processes which support the operation of the TIA as may be necessary 

in order to give full and timely effect to an amendment to the TIA by 

the Implementation Date. 

2.4.6 Without prejudice to the obligations of the Parties under this sub-paragraph 2.4, 

the Implementation Date may be extended or shortened with the prior approval 

of, or at the direction of, the Authority. 

2.4.7 Any Party shall apply to the Authority for an extension of the Implementation 

Date if it becomes aware of any circumstances that are likely to cause a delay 

in the implementation of an Approved Amendment. 

2.4.8 An amendment made pursuant to and in accordance with this paragraph 3 shall 

not be impaired or invalidated in any way by any inadvertent failure to comply 

with or give effect to this sub-paragraph 2.4. 

2.5 Amendment and Creation of TIA Subsidiary Documents 

2.5.1 The Parties may amend (whether by way of modification, deletion, addition, 

replacement or otherwise) existing TIA Subsidiary Documents or create 

additional TIA Subsidiary Documents subject to and in accordance with the 

procedures set out in this sub-paragraph 2.5. 

2.5.2 The Parties may only make amendments to existing TIA Subsidiary Documents 

or create additional TIA Subsidiary Documents if and to the extent that: 

2.5.2.1 the amendment or addition falls within the terms and arrangements set 

out in licence condition 17 in NIE Networks' Transmission Licence and 

licence condition 18 in SONI's Transmission Licence; and 
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2.5.2.2 the amendment or addition does not impair, frustrate or invalidate the 

provisions of the TIA; and 

2.5.2.3 the amendment or addition does not impose new obligations or 

liabilities or restrictions of a material nature on Parties which are not 

subsidiary to the rights and obligations of the Parties under the TIA; 

and 

2.5.2.4 the amendment or addition is not inconsistent or in conflict with the 

TIA, either Party's Transmission Licence or other relevant statutory 

requirements; and 

2.5.2.5 the Parties deem that the amendment or addition is appropriate to 

support compliance with the TIA. 

2.5.3 The Parties shall use reasonable endeavours to agree between themselves any 

amendment to an existing TIA Subsidiary Document or creation of a new TIA 

Subsidiary Document that is proposed by one of the Parties. 

2.5.4 The Parties may agree an amendment to an existing TIA Subsidiary Document 

or creation of a new TIA Subsidiary Document under this sub-paragraph 2.5 

despite the prohibition in sub-paragraph 2.5.2.3 only where the Authority has 

notified the Parties in writing that they may do so. The Parties shall provide the 

Authority with such information as it may direct in order to inform its decision 

under this sub-paragraph 2.5.4. 

2.5.5 Where the Parties are unable to reach agreement pursuant to sub-paragraph 

2.5.3, any Party may promptly forward the matter as a Dispute to the Authority 

under Section Q, whereupon the Parties shall comply with such determination 

and direction as the Authority may make after taking such steps as the Authority 

may deem fit in order to make such direction (including, without limitation, 

seeking representations from the Parties and any other person and consulting on 

any potential amendment to an existing TIA Subsidiary Document or creation 

of a new TIA Subsidiary Document). The Parties shall be bound by such 

direction as the Authority shall make in relation to an amendment to a TIA 

Subsidiary Document or creation of a new TIA Subsidiary Document until such 

time as the Parties can agree between themselves any changes pursuant to this 

sub-paragraph 2.5. 

2.5.6 For the avoidance of doubt, any direction made by the Authority pursuant to 

sub-paragraph 2.5.5 shall not constitute approval of any such amendment to a 

TIA Subsidiary Document or creation of a new TIA Subsidiary Document and 

any notice issued by the Authority pursuant to sub-paragraph 2.5.5 shall only 

constitute a waiver of such prohibition for the purpose of this TIA and shall not 

constitute approval of the amendment to a TIA Subsidiary Document or creation 

of a new TIA Subsidiary Document in any other respect. 

2.5.7 The Parties shall immediately (and in any event prior to the effective date 

specified by the Parties in such amended TIA Subsidiary Document or new TIA 

Subsidiary Document): 
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2.5.7.1 send a copy of the amended TIA Subsidiary Document or new TIA 

Subsidiary Document to the Authority; 

2.5.7.2 update any TIA schedule listing TIA Subsidiary Documents to include 

the relevant details of the amended TIA Subsidiary Document or new 

TIA Subsidiary Document; 

2.5.7.3 send a notice containing a copy of the amended TIA schedule listing 

TIA Subsidiary Documents to the Authority upon the date of which 

notice, such amended Schedule shall be deemed to be an amendment 

to the TIA for the purposes of this Section P; 

2.5.7.4 post a copy of the amended TIA schedule listing TIA Subsidiary 

Document on each Party's website; and 

2.5.7.5 update the library of TIA Subsidiary Documents on each Party's 

website. 

2.5.8 An amendment to a TIA Subsidiary Document or the addition of a new TIA 

Subsidiary Document pursuant to this sub-paragraph 2.5 shall take effect on the 

date specified in any notice issued pursuant to Section P, sub-paragraph 2.5.7. 

2.6 Publication 

2.6.1 Subject to this Section P, any representations submitted by a Party or other 

person pursuant to the Amendment Procedures (including, without limitation, 

any Proposed Amendment, Assessment or representation or text in relation to 

any of these) may be made publicly available except as expressly requested by 

such Party or other person by notice in writing to the other Party and any persons 

designated under sub-paragraph 2.2.1.1 (b)). 

2.6.2 The Parties shall not be liable for any accidental publication of a representation 

made pursuant to sub-paragraph 2.2.4. 

2.6.3 For the avoidance of doubt, all representations made pursuant to this paragraph 

3 (whether or not marked confidential) may be sent to the Authority. 

2.6.4 In addition to sub-paragraph 2.6, where any provision of this Section P provides 

for data, information or reports to be published or made available to Parties 

and/or other persons, the Parties shall exclude therefrom any matters in respect 

of which the Authority issues a notice to the Parties for the purposes of this 

paragraph 2. 
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Section Q Disputes 

1 Introduction 

1.1 This Section Q sets out: 

1.1.1 the obligations on both Parties to escalate and seek to resolve Disputes; 

1.1.2 the types of Dispute that may be referred to the Authority under the TIA and the 

arrangements and obligations in relation to such referrals; and 

1.1.3 processes relating to Disputes referred to arbitration under the TIA and the 

arrangements and obligations in relation to such referrals. 

2 General 

2.1 Subject to any contrary provision of the Order, the Regulations, either Party's 

Transmission Licence, or the rights, powers, duties and obligations of the Authority or 

the Department, under the Order, the Regulations or either Party's Transmission 

Licences or otherwise howsoever, any difference or disagreement of whatever nature 

howsoever arising in connection with this TIA between the Parties shall be resolved as 

provided in the applicable Section of the TIA and this Section Q. 

2.2 Notwithstanding the remaining provisions of this Section Q, SONI and NIE Networks 

shall identify and progress all differences and disagreements without undue delay and 

consistently with the objective of resolving such differences and disagreements as 

quickly and as efficiently as reasonably practicable. 

3 Dispute Resolution 

3.1 The Parties shall use reasonable endeavours to resolve any difference or disagreement 

arising between the Parties out of or in connection with this TIA to the satisfaction of 

both Parties within 5 Business Days of the difference or disagreement first being 

notified to one Party by the other Party. 

3.2 If such difference or disagreement has not been resolved to the satisfaction of both 

Parties in accordance with paragraph 3.1, the CEOs (or other senior representatives) 

from both Parties shall meet, either in person or by telephone, within 5 Business Days 

of the end of the period referred to in paragraph 3.1 in good faith to resolve the issue. 

3.3 If within 5 Business Days of the meeting referred to in paragraph 3.2 the difference or 

disagreement has not been resolved to the satisfaction of both Parties, either Party may 

refer the matter to the Authority in accordance with paragraph 4 below.  

3.4 If within 5 Business Days of the meeting referred to in paragraph 3.2 any difference or 

disagreement is not resolved to the satisfaction of both Parties the Parties may agree to 

attempt in good faith to resolve such matter by mediation in accordance with the Centre 

for Effective Dispute Resolution (CEDR) Model Mediation Procedure by giving notice 

in writing an Alternative Dispute Resolution Notice (an "ADR Notice") to the other 

Party requesting mediation in accordance with this paragraph 3.4, such mediation to 

start within 10 Business Days of the date of the ADR Notice. If the Parties fail to resolve 
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such matter by mediation in accordance with this paragraph 3.4, the Parties either Party 

may refer the matter to the Authority in accordance with paragraph 4. 

3.5 Any matter referred to the Authority in accordance with this paragraph 3.3 or 3.4 shall 

be termed a dispute ("Dispute") for the purposes of this TIA. 

4 Referrals to the Authority 

4.1 Subject to sub-paragraph 3, either Party may refer any Dispute falling under paragraphs 

4.5 or 4.6 or any Implementation Dispute under paragraph 4.8 to the Authority for 

determination by issuing a Reference Notice to the Authority copied to the other Party. 

4.2 Subject to subparagraph 3.3, a Party may refer any Dispute not falling under sub-

paragraphs 4.5 or 4.6 to the Authority. If the Authority notifies either Party that it will 

not determine a Dispute referred to it under this sub-paragraph 4.2 then either Party 

may refer that Dispute to arbitration in accordance with paragraph 5. 

4.3 The Authority's determination of any Dispute under this paragraph 4 shall be conducted 

in accordance with its statutory powers under the Order. 

4.4 Any Dispute falling under paragraphs 4.5, 4.6 or 4.8 shall not be capable of being 

referred to arbitration pursuant to the rules of the Electricity Arbitration Association or 

otherwise, or to any court. 

4.5 In addition to those matters falling under paragraph 4.6, the following matters shall 

constitute those Disputes referable to the Authority under the TIA: 

4.5.1 a failure to agree pursuant to Section A, sub-paragraph 4.4; 

4.5.2 a failure to agree an amendment to the form of the Transmission Services 

Specification pursuant to Section B, sub-paragraphs 3.4.1 and 3.5; 

4.5.3 a dispute in relation to the reasonableness of a request for further information 

by SONI pursuant to Section B, sub-paragraph 3.6; 

4.5.4 a dispute as to the reasonableness of a request for information pursuant to 

Section B, sub-paragraph 6.5; 

4.5.5 a dispute pursuant to Section N, sub-paragraph 5.1; 

4.5.6 a failure to agree pursuant to Section P, sub-paragraph 2.5.4; and 

4.5.7 a dispute as to whether a matter falling under paragraph 4.6 materially and 

adversely affects a Party's ability to develop and maintain an efficient, co-

ordinated and economical system of electricity for the purpose of determining 

such Party's entitlement to refer a matter to the Authority under paragraph 4.6. 

4.6 In addition to those matters falling under paragraph 4.5, the following matters shall 

constitute Disputes referable to the Authority under the TIA only where such matter(s) 

materially adversely affect(s) that Party's ability to plan, operate, develop or maintain 

an efficient, co-ordinated and economical system of electricity transmission: 
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4.6.1 a dispute in relation to a Services Restoration Proposal under Section B, sub-

paragraph 4.8; 

4.6.2 a dispute in relation to a modification to a Services Restoration Proposal under 

Section B, sub-paragraph 4.9; 

4.6.3 a dispute in relation to either the reasonableness of a request by SONI or the 

adequacy of preparatory steps taken by NIE Networks pursuant to Section B, 

sub-paragraph 4.13; 

4.6.4 a dispute in relation to the agreement of the Annual Planning Programme 

pursuant to Section C, sub-paragraph 3.1; 

4.6.5 a dispute in relation to the agreement of the Transmission Development 

Programme pursuant to Section C, sub-paragraph 5.2; 

4.6.6 a dispute in relation to a Planning Request pursuant to Section C, sub-paragraph 

6.8; 

4.6.7 a dispute in relation to a Functional Specification Change Request pursuant to 

Section C, sub-paragraph 10.5; 

4.6.8 a dispute in relation to a Design Specification Change Request pursuant to 

pursuant to Section C, sub-paragraph 11.5; 

4.6.9 a dispute in relation to a Transmission Project Instruction Change Request 

pursuant to Section C, sub-paragraph 12.5; 

4.6.10 a dispute in relation to the reasonableness of a request by SONI for information 

or a change made to a Connection Site Specification pursuant to Section C, sub-

paragraph 14.2; 

4.6.11 a dispute in relation to the effectiveness of a SONI Construction Application 

pursuant to Section D, sub-paragraph 2.4; 

4.6.12 a dispute in relation to a notice by NIE Networks that it does not intend to submit 

a Construction Offer pursuant to Section D, sub-paragraph 3.2; 

4.6.13 a dispute in relation to the effectiveness of a Construction Offer pursuant to 

Section D, sub-paragraph 3.5; 

4.6.14 a dispute in connection with a Construction Offer pursuant to Section D, sub-

paragraph 4.2; 

4.6.15 a failure to agree Communications Plant under Section D, sub-paragraph 8.1; 

4.6.16 a dispute in relation to a request to change NIE Networks Asset Maintenance 

Policies pursuant to Section E, sub-paragraph 3.6; 

4.6.17 a dispute in relation to a request to change NIE Networks' Annual Maintenance 

Plan pursuant to Section E, sub-paragraph 4.6; 
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4.6.18 a dispute in relation to NIE Networks' requests for Outages pursuant to Section 

F, sub-paragraph 4.7; 

4.6.19 a dispute in relation to a change to the Final Version of the Outage Plan pursuant 

to Section F, sub-paragraph 6.6; 

4.6.20 a dispute in relation to a failure to agree the Outage Implementation Process 

pursuant to Section F, sub-paragraph 7.1; 

4.6.21 a failure to agree a change to the Outage Implementation Process pursuant to 

Section F, sub-paragraph 7.5: and 

4.6.22 a dispute in relation to an Emergency Return to Service Time pursuant to 

Section F, sub-paragraph 8.1.1. 

4.7 The Authority's determination of a Dispute pursuant to this paragraph 4 shall, without 

prejudice to any ability of either Party to apply for judicial review of any determination, 

be final and binding on the Parties. 

4.8 It is expected that, in most cases, the Authority's determination of a Dispute pursuant 

to this paragraph 4 will set out the effect of the determination in terms of any actions or 

other steps that the Parties should take. To the extent that there is a Dispute between 

the Parties over the implementation of any such determination by the Authority (an 

"Implementation Dispute"), then any Party may, subject again to the obligation to hold 

initial discussions in the same terms as under paragraph 3, refer the Implementation 

Dispute back to the Authority for determination. 

4.9 Following a determination under this paragraph 4, each Party shall take such steps as 

are required to give full and timely effect to that determination including, without 

limitation, issuing, withdrawing or modifying any document, notice, plan or process or 

taking any other steps required pursuant to the TIA. 

5 Referrals to Arbitration 

5.1 Subject to paragraph 3, either Party may, unless otherwise specified in the TIA, refer a 

Dispute that is not specifically designated for referral to the Authority under the TIA to 

arbitration under this paragraph 5. Any Dispute referred under this paragraph shall be 

referred to and finally resolved by arbitration under the rules of the Electricity 

Arbitration Association from time to time in force (the "Rules"), by one of more 

arbitrators appointed in accordance with the Rules (the "Tribunal"), and which Rules 

are deemed to be incorporated by reference into this paragraph. The Party commencing 

arbitration under the Rules shall send a copy of his Notice to Arbitrate to the Authority 

(as well as the other Party.). 

5.2 The law of Northern Ireland shall be the proper law of reference to arbitration under 

this paragraph 5 and, in particular (but not so as to derogate from the generality of the 

foregoing), the provisions of the Arbitration Act 1996 shall apply to any such arbitration 

wherever it or any part of it shall be conducted save as prescribed in the Rules. 

5.3 Any Tribunal appointed by the Electricity Arbitration Association under this paragraph 

5 shall determine such issues as are referred to him or them consistently with any 
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determination by the Authority of a Dispute under paragraph 4, whether or not relating 

to the same or different facts. 

5.4 The Tribunal of a Dispute under this paragraph 5 may order that the arbitration be 

stayed pending approval by the Authority of a proposal to amend the TIA. 
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Section R Grid Code 

1 Grid Code 

1.1 SONI and NIE Networks hereby undertake with the other to be bound by and to comply 

with the Grid Code insofar as applicable subject to any derogations from the provisions 

of the Grid Code granted at or after the date hereof to either by the Authority. 
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Section S Transmission/Distribution System Connection & Use of System 

1 Right To Be and Remain Connected and Energised 

1.1 NIE Networks shall (subject to the provisions of the Relevant Documents) have the 

right for the Distribution Connection Equipment to be and remain connected to the 

Transmission System at the Connection Point and to be and remain Energised for 

the remainder of the Term. 

2 Applications for Distribution Connections Requiring Transmission Works 

2.1 Where a person applies to NIE Networks for an offer to connect, or to modify an 

existing connection, to the Distribution System which, in NIE Networks' view may 

require a Construction Project were it to proceed, NIE Networks shall submit an 

application to SONI to provide any necessary transmission works.  

2.2 Should SONI receive such an application from NIE Networks then SONI shall submit 

an offer to NIE Networks to provide such works as may be chargeable to a connectee 

under SONI's []. 

2.3 Should NIE Networks accept SONI's offer then NIE Networks shall pay the charges as 

set out in SONI's offer and as recorded in a statement of account drawn up for that 

purpose. The offer provided by SONI shall be in accordance with the terms and methods 

of calculation set out in SONI's [].  

2.4 Any offer submitted by SONI to NIE Networks pursuant to sub-paragraph 2.2 shall be 

in accordance with a Construction Offer provided by NIE Networks to SONI pursuant 

to Section D, sub-paragraph 4.4. 

2.5 Notwithstanding sub-paragraph 2.3 any charges so payable may be netted off other 

payments falling due under the TIA.  

3 Emergency/Temporary De-Energisation 

3.1 If, in the reasonable opinion of SONI, the condition or performance of the Connection 

Equipment, the Distribution System or the Transmission System or other Plant or 

Apparatus poses a threat of injury or material damage to any person or property 

(whether belonging to or operated by SONI, NIE Networks or any other person) SONI 

shall have the right to De-energise the Connection Point if it considers it necessary or 

expedient to do so to avoid such danger, injury or damage. 

3.2 SONI may De-energise the Connection Point at any time if and to the extent that SONI 

acting as a Reasonable and Prudent Operator considers it necessary to do so:- 

3.2.1 to enable SONI to inspect or to effect alterations, maintenance, repairs, 

removals, replacements or additions to any part of the Transmission System 

and any interconnector or to facilitate such actions in respect of the Distribution 

System; 
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3.2.2 in the case of emergency affecting or liable to affect the proper working of the 

Transmission System or any other system through which SONI receives a 

supply of electricity directly or indirectly; or 

3.2.3 to avoid interference with any supply for the time being delivered by SONI to 

any person. 

3.3 Any De-Energisation of the Connection Point must be carried out in accordance with 

the provisions of the Grid Code and agreed safety procedures. 

3.4 SONI shall Re-Energise the Connection Point as soon as practicable after the 

circumstances leading to any De-energisation under this paragraph 3 have ceased to 

exist. 

4 Prudent Operating Practice 

4.1 SONI, as a Reasonable and Prudent Operator, shall ensure that the Transmission 

Connection Equipment is operated in accordance with the Grid Code, and NIE 

Networks, as a Reasonable and Prudent Operator, shall ensure that the Distribution 

Connection Equipment is operated in accordance with the Grid Code, save that 

nothing in this paragraph shall prevent the Distribution System from responding to an 

unplanned event in either system such as to prevent outage or increase the stability of 

that system. 

5 Rights of Access 

5.1 Each Party hereby grants the other all necessary rights of access as are required for the 

purposes of using, operating, maintaining, inspecting, repairing and, if necessary, 

renewing or replacing the Transmission Connection Equipment or the Distribution 

Connection Equipment. 

5.2 At each NIE Networks distribution substation to which a Relevant Power Station is 

connected NIE Networks shall so far as it is able to do so: 

5.2.1 permit SONI to locate its SCADA and other telemetry and control equipment 

which SONI reasonably requires to be located at such substation pursuant to 

obligations in the SONI Transmission Licence within the NIE Networks 

switch room and/or NIE Networks control room and provide a power supply to 

such equipment; 

5.2.2 procure such access rights as SONI may reasonably require for the purpose of 

installing, using, operating, maintaining, inspecting, repairing and, if necessary, 

renewing or replacing such equipment subject to compliance by SONI with such 

reasonable directions regarding access as may be given by NIE Networks or the 

site owner (as the case may be). 

6 Site Specific Technical Conditions 

6.1 NIE Networks shall use all reasonable endeavours to ensure that the Distribution 

Connection Equipment complies with and shall continue to comply with any site 

specific technical conditions. SONI shall ensure that NIE Networks uses all reasonable 
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endeavours to ensure that the Transmission Connection Equipment complies with 

and shall continue to comply with any other site specific technical conditions. 

6.2 If NIE Networks or SONI wishes to modify, alter or otherwise change the site specific 

technical conditions or the manner of their operation:- 

6.2.1 if the change is agreed not to be significant, it may do so upon obtaining the 

agreement of the other Party, such agreement not to be unreasonably withheld; 

or 

6.2.2 in absence of such agreement, such modification, alteration or change shall be 

deemed to be a Modification for the purposes of the TIA. 

7 Distribution User Requirements, Energisation and De-energisation 

7.1 NIE Networks shall not Energise the connection between any Relevant Power Station 

and the Distribution System unless the user in respect of such Relevant Power Station 

has entered into the relevant agreement with SONI for use of the Transmission 

System, or for Grid Code compliance, as the case may be, as specified from time to 

time in Schedule 4 by SONI. 

7.2 SONI shall notify NIE Networks in writing as soon as the condition has been satisfied 

in each particular case. SONI and NIE Networks shall notify each other as soon as 

reasonably practical if either Party becomes aware that a Power Station becomes or 

has ceased to be a Relevant Power Station 

7.3 NIE Networks shall De-energise the connection equipment of or related to the use by 

any user referred to in paragraph 7.1 as soon as reasonably practicable following the 

instruction of SONI where such instruction is made pursuant to an agreement referred 

to in paragraph 7.1 SONI shall reimburse any expenses reasonably incurred in relation 

to such act of De-energisation, if any, and shall indemnify NIE Networks against any 

liability for loss or damage suffered by it as a result of such De-energisation. Details 

of any such circumstances likely to lead to such a De-energisation shall be notified 

promptly by SONI to NIE Networks. NIE Networks shall promptly notify SONI of any 

such De-energisation. 

7.4 Schedule 4 contains the form of agreement to be entered into between SONI and a user 

in respect of a wind farm power station between 5MW and 10MW that is connected to 

the Distribution System for Grid Code compliance, where such user does not 

otherwise have an agreement with SONI for use of system. 

7.5 Where NIE Networks De-energises the connection equipment of or related to the use 

by any user referred to in paragraph 7.1 other than in the circumstances described in 

paragraph 7.3 NIE Networks shall promptly notify SONI of any such De-energisation. 

8 Definitions 

8.1 In this Section S: 

"Connected" or "Connection" or "Connecting" means the installation of the 

Transmission Connection Equipment in such a way that, subject to Energisation, 

Transfers may be made; 
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"Connection Equipment" means the Transmission Connection Equipment and/or 

the Distribution Connection Equipment; 

"Connection Point" means the point at which the Transmission Connection 

Equipment is connected to the Distribution Connection Equipment; 

"De-energisation" means the movement of any isolator, breaker or switch or the 

removal of any fuse so as to prevent electricity from flowing to the Transmission 

System from the Distribution System (and vice versa) and "De-energised", "De-

energise" and "De-energising" shall be construed accordingly; 

"Disconnect" or "Disconnection" or "Disconnected" means the permanent electrical 

disconnection of all or any of the Transmission Connection Equipment from the 

Distribution Connection Equipment; 

"Distribution Connection Equipment" means the Plant and Apparatus agreed as 

such between the Parties; 

"Energise" or "Energising" or "Energisation" or "Energised" means the movement 

of any switch or the insertion of any fuse or the taking of any other step so as to enable 

an electrical current to flow at the Connection Point; 

"Power Station" means an installation comprising one or more turbine generators or 

wind turbine generators owned and/or controlled by the same generator (being a person 

granted a licence or exemption under the Order), which may reasonably be considered 

as being managed as one Power Station. 

"Relevant Power Station" means a Power Station which participates in the Single 

Electricity Market (as defined in the Transmission Licence) pursuant to the TSC 

and/or is a wind farm power station between 5MW and 10MW that is connected to the 

Distribution System. 

"Reasonable and Prudent Operator" means a person exercising that degree of skill, 

diligence, prudence and foresight which would reasonably and ordinarily be expected 

from a skilled and experienced operator engaged in the same type of undertaking under 

the same or similar circumstances; 

"Re-energise" or "Re-energisation" or "Re-energised" means Energisation on a 

second or subsequent occasion during the currency of the TIA, following a De-

energisation; 

"Relevant Document" means the Grid Code, the Distribution Code and the TIA; 

"Term" means the period of the TIA; 

"Transfer(s)" means the transfer of electricity from the Distribution System to the 

Transmission System and/or from the Distribution System to the Transmission 

System, as the context requires; 

"Transmission Connection Equipment" means the Plant, Apparatus and other items 

agreed as such between the Parties.  
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Section T Transition 

1 Introduction 

1.1 This Section T sets out certain transitional arrangements to be undertaken by the Parties 

to enable the Parties to meet their obligations under this TIA, which mainly relate to 

annual cyclical processes. These processes include: 

1.1.1 Transmission planning; and 

1.1.2 Outage planning. 

1.2 This Section T will be in effect up to the end of the Transition Period, which shall be 

the period up until the end of December 2007, or such other date as the Parties may 

agree with the Authority. 

1.3 The dates in paragraphs 2 and 3 may be amended by agreement between the Parties 

provided any changed dates are within the Transition Period. 

2 Transmission Planning 

2.1 NIE Networks and SONI shall agree by the date agreed pursuant to sub-paragraph 1.2 

an initial programme of activities ("Annual Planning Programme") required to be 

undertaken by both Parties to support NIE Networks' annual assessment of the 

compliance of the Transmission System with the relevant sections of the Transmission 

and Distribution System Security and Planning Standards. Any failure to agree the 

Annual Planning Programme may be referred by either Party as a Dispute to the 

Authority in accordance with Section Q, sub-paragraph 4.1. 

3 Outage Planning 

3.1 By the end of November 2007 SONI shall issue to NIE Networks for comment such 

parts of the Outage Plan which cover Outages for the following calendar year. 

3.2 By the end of December 2007 SONI shall ensure that the Outage Plan takes into account 

(insofar as is reasonable and practicable) any information or feedback received from 

NIE Networks, pursuant to sub-paragraph 3.1. 
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Section U Definitions 

  

“ADR Notice” See “Alternative Dispute Resolution Notice” 

“Adoption” the ownership transfer of the Contestable Works from 

the User, or the User’s ICP, as appropriate, to NIE 

Networks, with full title guarantee in accordance with 

the Contestable Offer Specific Requirements and the 

terms of the Standard Adoption Agreement (and 

Adopt, Adopted and cognate expressions shall be 

construed accordingly); 

“Affiliate” in relation to a Licensee or any subsidiary of a holding 

company of a Licensee, means any holding company 

of the Licensee or any subsidiary of the Licensee or 

any subsidiary of a holding company of the Licensee, 

in each case within the meaning of Article 4 of the 

Companies (Northern Ireland) Order 1986; 

“All-Island Transmission 

Networks” 

means the Transmission System and the RoI 

Transmission System taken together; 

“Alternative Dispute Resolution 

Notice” 

a notice served on a Party to initiate dispute resolution 

through mediation, as set out in Section Q, sub-

paragraph 3.4; 

“Amendment Meeting” a meeting convened to consider a Proposed 

Amendment, as set out in Section P, sub-paragraph 

2.2.1.4; 

"Amendment Procedures" the procedures to be followed in respect of 

amendments to the TIA as set out in Section P, 

paragraph 2; 

“Amendment Register” the register established and maintained by the Parties 

in accordance with Section P, sub-paragraph 2.3; 

“Amendment Report” the report in respect of a Proposed Amendment as 

defined in Section P, sub-paragraph 2.2.4.7; 

“Annual Maintenance Plan” NIE Networks’ work plan for the maintenance of 

transmission Apparatus, which sets out the 

Apparatus to be maintained and a high level 

description of the work to be carried out, and is 

submitted each year pursuant to Section E, paragraph 

4; 

“Annual Planning Programme” as defined in Section C, paragraph 3; 

“Apparatus” all equipment in which electrical conductors are used, 

supported or of which they may form a part; 
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“Approved Amendments” Proposed Amendments including Urgent 

Amendment Proposals to the TIA approved by the 

Authority in accordance with Section P; 

“Assessment” the analysis and impact assessment commissioned in 

accordance with and as defined in Section P, sub-

paragraph 2.2.4.2; 

“Assessment and Report Phase” the process for assessing Proposed Amendments and 

any Alternative Amendments and formulating an 

Amendment Report as set out in Section P, sub-

paragraph 2.2.4; 

“Asset Maintenance Policies” NIE Networks’ policies relating to transmission 

Apparatus, as set out in Section E, paragraph 3; 

“Asset Related Policies” includes, but is not limited to, policies, standards and 

specifications relating to asset management, 

maintenance, network design, primary plant, secondary 

plant, protection equipment, construction, safety, 

environment, security of premises and assets, in 

relation to the Transmission System. For the 

avoidance of doubt, Asset Related Policies does not 

include system security and planning standards, 

protection philosophy and other standards, policies, 

and specifications relating wholly or mainly to 

Transmission System control; 

“Asset Replacement Plan” NIE Networks’ plan for the replacement, renovation, 

modification or alteration of its Plant or Apparatus. It 

does not include works required by SONI in planning 

the development of the Transmission System. 

“Authorised Area” As defined in NIE Networks’ licence; 

“Authority” means the Utility Regulator, as established under the 

Energy Order; 

“Authority for Access” arrangements for NIE Networks individuals gaining 

access to Users’ Sites and Users gaining access to NIE 

Networks Sites, as set out in Section D, paragraph 15; 

“Back Stop Date” the date by which an item of Derogated Plant is to 

attain its Required Standard, as specified in or 

pursuant to a Transmission Derogation; 

“Base Rate” in respect of any day, the rate per annum which is equal 

to the base lending rate from time to time of the Bank 

of England as at the close of business on the 

immediately preceding Business Day; 

“Bulk Supply Point” a point at which the Distribution System connects to 

the Transmission System; 

“Business Day” any weekday other than a Saturday on which banks are 

open for domestic business in the city of Belfast; 
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“Calendar Quarter” each of the three calendar month periods commencing 

on, respectively, January 1, April 1, July 1 and October 

1 each calendar year; 

“Centre for Effective Dispute 

Resolution” or “CEDR” 

the independent non-profit organisation known as such 

set up to encourage and develop mediation and other 

cost-effective dispute resolution techniques in 

commercial disputes; 

“Centre for Effective Dispute 

Resolution (CEDR) Model 

Mediation Procedure” 

the procedure issued by CEDR setting out 

arrangements for dispute resolution; 

“Change” any addition, replacement, refurbishment, renovation, 

modification, alteration, construction or withdrawal; 

“Commission” the Commission for Energy Regulation in the Republic 

of Ireland; 

“Commissioning Programme” in relation to a particular Construction Project, as 

defined in the Construction Agreement; 

“Communications Plant” electronic communications network infrastructure, 

including control telephony, used to facilitate real-time 

communications; 

“Competent Authority” the Department, the Authority and any local or 

national agency, authority, department, inspectorate, 

minister, ministry, official or public or statutory person 

(whether autonomous or not) of, or of the government 

of, the United Kingdom or the European Community; 

“Connection Agreement” an agreement between SONI and a User setting out the 

terms relating to a connection to the Transmission 

System; 

“Connection Charging 

Methodology Statement” 

means the statement prepared pursuant to condition 30 

(4) of SONI’s licence, as approved by the Authority; 

“Connection Offer” means an offer of connection to the Transmission 

System and is either a Non-Contestable Offer or a 

Contestable Offer; 

“Connection Site” each location at which User Equipment and 

Transmission Connection Assets required to connect 

that User to the Transmission System are situated. If 

two or more Users own or operate Plant and 

Apparatus which is connected at any particular 

location that location shall constitute two (or the 

appropriate number of) Connection Sites; 

“Connection Site Rules” rules relating to a Connection Site, as set out in Section 

D, paragraph 140; 

“Connection Site Specification” as set out in Section C, paragraph 9; 
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“Consents” means planning permission or approval under primary 

or subordinate legislation, in particular Article 40 of the 

Order; 

“Construction Agreement” a contract for the construction of those Changes to NIE 

Networks’ Transmission System set out in an NIE 

Networks Construction Offer; 

“Construction Application” as defined in Section D, sub-paragraph 2.1.2, and 

specified in Schedule 2; 

“Construction Application 

Date” 

the date of receipt by NIE Networks of an effective 

Construction Application; 

“Construction Offer” an offer made by a NIE Networks to SONI pursuant to 

Section D, paragraph 3, and specified in Schedule 3; 

"Construction Programme" as agreed between SONI and NIE Networks in relation 

to a Construction Project, or part of a Construction 

Project, and set out in the relevant Construction 

Agreement; 

“Construction Projects” as defined in Section D, sub-paragraph 2.1.1; 

“Contestable Offer” means an offer of connection to the Transmission 

System made by SONI to a User pursuant to Condition 

25 of SONI's Transmission Licence which is based on 

the User (or User's ICP) delivering the Contestable 

Works; 

“Contestable Offer Specific 

Requirements” 

means the requirements specified in schedule 9; 

“Contestable Works” the works that an offer of connection to the 

Transmission System made by SONI to a User 

pursuant to Condition 25 of SONI's Transmission 

Licence identifies can be carried out by a party other 

than NIE Networks and SONI (and ‘Contestable’ and 

'Contestability' will be interpreted accordingly); 

"Contestable Works Failure" circumstances arising from actions or inactions of a 

User, an ICP, or any party other than NIE Networks in 

relation to the performance of Contestable Works 

“De-energisation” the movement of any isolator, breaker or switch or the 

removal of any fuse whereby no electricity can flow to 

or from the Transmission System through User 

Equipment; 

“Default Interest Rate” the Base Rate at the Due Date for payment of an 

amount under the TIA plus two per cent per annum; 

“Department” means the Department for the EconomyDepartment of 

Enterprise, Trade and Investment; 

“Derogated Plant” Plant or Apparatus which is the subject of a 

Transmission Derogation; 
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“Design Specification” the document referred to in Section C, paragraph 101, 

and Section D, paragraph 911 and specified in schedule 

7; 

“Design Specification Change 

Request” 

a request to change a Design Specification submitted 

by SONI to NIE Networks as set out in Section C, sub-

paragraph 110.3 and Section D, sub-paragraph 9.3; 

“Disclose” disclose, reveal, report, publish or transfer by any 

means and "Disclosure" and "Disclosing" shall be 

construed accordingly; 

“Dispute” a failure to agree or other dispute between SONI and 

NIE Networks under or otherwise arising in relation to 

the subject matter of the TIA or a Construction 

Agreement including, without limitation, a dispute 

involving a breach or alleged breach of the TIA or a 

Construction Agreement; 

“Distribution Code” means the Distribution Code prepared pursuant to 

NIE Networks’ Transmission Licence as from time to 

time revised in accordance with NIE Networks’ 

Transmission Licence; 

“Distribution Licence” The licence granted to NIE Networks by the 

Department for the EconomyDepartment of Enterprise, 

Trade and Investment under Articles 10(1), 10(6), 11 

and 13 of the Electricity (Northern Ireland) Order 

1992; 

“Distribution Network Owner” 

or “DNO” 

NIE Networks acting in its capacity as owner of the 

Distribution System; 

“Distribution System” means the electric lines within the Authorised Area, 

owned by NIE Networks (but not, for the avoidance of 

doubt, any lines forming part of the Transmission 

System) and any other electric lines which the 

Authority may specify as forming part of the 

Distribution System, including (in each case) any 

electrical plant and/or meters used in connection with 

distribution."; 

“Due Date” as set out in Section N, sub-paragraph 3.3; 

"Electricity Arbitration 

Association" 

the unincorporated members' club of that title formed 

inter alia to promote the efficient and economic 

operation of the procedure for the resolution of disputes 

within the electricity supply industry by means of 

arbitration or otherwise in accordance with its 

arbitration rules; 
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“Emergency Return to Service 

Time” 

the period of time required by NIE Networks to 

reinstate the part(s) of the Transmission System 

affected by an Outage so that such part(s) or any other 

relevant parts of the Transmission System can again 

be made available, to the extent identified in the 

Outage Plan, for the purpose of conveying and 

affecting the flow of electricity pursuant to Section F, 

sub-paragraph 3.1; 

“Energisation” the movement of any isolator, breaker or switch or the 

insertion of any fuse so as to enable Energy to flow 

from and to the Transmission System through 

equipment (and "Energised" shall be construed 

accordingly); 

“Energy” the electrical energy produced, flowing or supplied by 

an electric circuit during a time interval, being the 

integral with respect to time of the power, measured in 

units of watt-hours or standard multiples thereof i.e. 

1000 Wh = 1kWh 

1000 kWh = 1 MWh 

1000MWh = 1 GWh 

1000 GWh = 1 TWh 

“Energy Order” means the Energy (Northern Ireland) Order 2003; 

“Engineering Charges” the charges levied by NIE Networks in relation to a 

SONI Construction Application; 

“Environmental Impact 

Assessment”  

the preparation of any environmental statement or 

environmental information required to be submitted in 

accordance with the Planning (Environmental Impact 

Assessment) Regulations (Northern Ireland) 1999 as 

revised or replaced by any similar statutory provision; 

“Evaluation Phase” the phase for evaluation of a Proposed Amendment 

under Section P, sub-paragraph 2.2.3; 

“Event” an unscheduled or unplanned occurrence on, or relating 

to, the Transmission System including, without 

limitation, faults, incidents, breakdowns and adverse 

weather conditions; 

“Financial Year” the period of 12 months ending on 31 March in each 

calendar year; 

“Final Version of the Outage 

Plan” 

the version of the Outage Plan issued by SONI at the 

end of September in each year, in accordance with 

Section F, sub-paragraph 5.2; 

“Functional Specification” the document referred to in Section C, paragraph 910, 

Section D, paragraph 8, and specified in Schedule 6; 
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“Functional Specification 

Change Request” 

a request to change a Functional Specification 

submitted by NIE Networks to SONI as set out in 

Section C, sub-paragraph 109.3 and Section D, sub-

paragraph 8.3; 

“General System Charges” charges to recover costs associated with those assets 

which are not User connection assets, set to recover 

NIE Networks’ allowable revenue approved by the 

Authority; 

“Generator” as defined in the Grid Code; 

“Generating Unit Protection” as defined in the Grid Code; 

“Good Industry Practice” in relation to any undertaking and any circumstances, 

the exercise of that degree of skill, diligence, prudence 

and foresight which would reasonably and ordinarily 

be expected from a skilled and experienced operator 

engaged in the same type of undertaking under the 

same or similar circumstances; 

“Grid Code” the code of that name drawn up pursuant to SONI's 

Transmission Licence as amended from time to time 

in accordance with SONI’s Transmission Licence; 

“Implementation Date” the date proposed as the date for the implementation of 

a Proposed Amendment or any Alternative 

Amendment in accordance with and as defined in 

Section P, sub-paragraph 2.4; 

“Implementation Dispute” as defined in Section Q, paragraph 4.8; 

“Independent Connection 

Provider” or “ICP” 

A person other than NIE Networks or SONI who is 

accredited under the  National Electricity 

Registration Scheme (NERS) operated by Lloyd’s 

Register in Northern Ireland [by ] to undertake 

Contestable Works in relation to the provision of a 

connection to the Distribution or Transmission 

System. 

“Interface Agreement” an agreement entered into by NIE Networks and a User 

pursuant to Section K; 

“Joint Investigation” an investigation conducted jointly by both Parties and, 

where relevant, other persons into a Significant 

Incident or Related Significant Incidents under 

Section J, paragraph 2; 

“Land Rights” means the legal right required for the installation and 

retention of the Plant and Apparatus by NIE 

Networks as asset owner (whether by agreement or by 

use of compulsory powers) by means of wayleaves, 

easements, access rights, land options, leases and other 

legal rights; 
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“Licence Standards” the standards to be met by SONI under Condition 20 of 

its Transmission Licence; 

“Licensee” the holder of a licence issued under Section 10 of the 

Order; 

“Metering Code” means the code of that name which forms part of the 

Grid Code; 

“Modification” actual or proposed replacement, renovation, 

modification, alteration, or construction by or on behalf 

of a User or NIE Networks to either the User's Plant 

or Apparatus or the manner of its operation or NIE 

Networks' Plant or Apparatus or the manner of its 

operation; 

“Modified Connection Offer” means a Connection Offer which has been modified 

from a Contestable Offer to a Non-Contestable Offer 

or vice-versa only; 

“Modified Construction 

Application” 

means a Construction Application which has been 

modified pursuant to an application for a Modified 

Connection Offer; 

“Modified Construction Offer” means a Construction Offer which has been modified 

pursuant to an application for a Modified Connection 

Offer; 

“National Electricity 

Registration Scheme” or 

“NERS” 

means the scheme of that name operated by Lloyd’s 

Register in Northern Ireland; 

“New Connection” a new or proposed connection for which SONI has 

received a User Application; 

“NIE Networks Charges” charges comprising General System Charges and 

Site-Specific Charges; 

“NIE Networks Site” a site owned (or occupied pursuant to a lease, licence 

or other agreement) by NIE Networks in which there is 

a Connection. For the avoidance of doubt, a site owned 

by a User but occupied by NIE Networks is an NIE 

Networks Site; 

“Non-Contestable Offer” means an offer of connection to the Transmission 

System which is based on the relevant Licensee 

delivering the Contestable Works and Non-

Contestable Works; 

“Non-Contestable Works” means works that are identified in the Connection 

Offer which may only be carried out by a Licensee 

(and ‘Non-Contestable’ will be interpreted 

accordingly); 

“Normal Capability Limits” as defined in Section B, sub-paragraph 3.1; 
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“Northern Ireland Market 

Operator Licence” 

means the licence granted, under Article 10(1)(d) of the 

Order, to SONI Limited (a body corporate registered 

in Northern Ireland under company number NI038715) 

on 3 July 2007; 

“Notice to Arbitrate” as defined in Section P, sub-paragraph 4.1; 

“Operational Capability 

Limits” 

as defined in Section B, sub-paragraph 4.3; 

"Operational Effect" an effect which causes the Transmission System to 

operate (or be at a materially increased risk of 

operating) differently to the way in which it would or 

may have normally operated in the absence of such 

effect; 

“Option Appraisal” means the process used to narrow down the list of 

technically feasible options and identify a Preferred 

Transmission Reinforcement Option or a Preferred 

Transmission Connection Option, as appropriate; 

“Order” means The Electricity (Northern Ireland) Order 1992; 

“Outage” a planned temporary reduction in the extent to which 

Transmission Services are provided by NIE Networks 

pursuant to Section B, sub-paragraph 4.1.1; 

“Outage Implementation 

Process” 

as defined in Section F, paragraph 7; 

“Outage Plan” the plan for the scheduling of Outages maintained by 

SONI in accordance with Section F; 

“Party” a person who is bound by the TIA by virtue of being a 

party to the TIA; 

“Party Representatives” the representatives of the Parties as defined in Section 

P, subparagraph 2.2.1.5; 

“Planned Works” as defined in Section C, sub-paragraph 57.3.3; 

“Planning Code” Means the code of that name which forms part of the 

Grid Code; 

“Planning Data” data specified in Parts 1 and 2 of the Appendix to the 

Planning Code within the Grid Code; 

“Planning Request” as defined in Section C, sub-paragraph 67.6; 

“Plant” fixed and moveable items used in the generation and/or 

supply and/or transmission of electricity other than 

Apparatus; 

“Power System Restoration 

Plan” 

means the plan of that name owned and maintained by 

SONI; 

“Preferred Route Corridor” means the Route Corridor identified by SONI to be 

taken forward for the development of the Route 

Alignment; 
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“Preferred Transmission 

Connection Option” 

means the Transmission Connection Option 

identified by SONI to be taken forward for Route 

Corridor Studies; 

“Preferred Transmission 

Reinforcement Option” 

means the Transmission Reinforcement Option 

identified by SONI to be taken forward for Route 

Corridor Studies; 

“Proposed Amendment” a proposed amendment to the TIA as defined at Section 

P, sub-paragraph 2.2.1.3; 

“Proposed Amendment 

Report” 

the proposed form of the Amendment Report 

developed in accordance with and as defined in Section 

P, sub-paragraph 2.2.4.7; 

“Proposer” a Party or other person making a proposal for an 

amendment to the TIA as defined in Section P, sub-

paragraph 2.2; 

"Ranking Order" means SONI's forecast of available generating units, 

listed in order of likely operation, whose generated 

output would contribute to meeting forecast demand; 

"Reasonable Charges" reasonable cost reflective charges comparable to 

charges for similar services obtainable in the open 

market; 

“Reference Notice” a notice sent to the Authority and copied to the other 

Party in relation to a Dispute under Section Q, sub-

paragraphs 4.1setting out details of the Dispute; 

“Regulations” means the Electricity Supply (Northern Ireland) 

Regulations 1991 as amended from time to time; 

“Related Significant Incidents” a series of Significant Incidents in which one or more 

Significant Incidents cause or exacerbate one or more 

other Significant Incidents; 

"Related Undertaking" in relation to any person means any undertaking in 

which that person has a participating interest as defined 

by Article 268 of the Companies (Northern Ireland) 

Order 1986; 

“Relevant Connection Site” in respect of each Construction Project, the 

Connection Site which is the subject of the relevant 

User Application; 
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“Relevant Aims of the TIA” (a) the efficient discharge of the obligations imposed 

on the Parties (in their capacities as such) under the 

Order, the Energy Order, the SEM Order and their 

respective licences; 

(b) the development, maintenance and operation of the 

Transmission System as part of efficient, economical, 

co-ordinated, safe, secure and reliable All-Island 

Transmission Networks; 

(c) effective competition in the generation and supply 

of electricity on the Island of Ireland; and 

(d) the promotion of good industry practice and 

efficiency in the implementation and administration of 

the matters covered by the TIA. 

“Replacement of Assets” any replacement of Transmission Connection Assets 

by NIE Networks which is the subject of, or otherwise 

requires, notice to be given by SONI to a User; 

“Requesting Party” as defined in Section J, sub-paragraph 1.8; 

“Required Action” as defined in Section O, sub-paragraph 19.6.1; 

“Required Standard” in relation an item of Derogated Plant, the respective 

standard required of that item (which shall not exceed 

that required by the Grid Code or the Licence 

Standard(s) as specified in or pursuant to a 

Transmission Derogation); 

"Responding Party" as defined in Section J, sub-paragraph 1.8; 

“RoI Grid Code” the code of that name drawn up by the RoI TSO; 

“RoI System Planning Data” data that must be submitted at regular periods by all 

users of the RoI Transmission System to the RoI TSO 

pursuant to the RoI Grid Code; 

“RoI Transmission System” means the system of electric lines operated by the RoI 

TSO and comprising high voltage lines and electrical 

plant and meters used for conveying electricity from a 

generating station to a substation, from one generating 

station to another, and from one substation to another 

within the Republic of Ireland;  

“RoI Transmission System 

Operator” or “RoI TSO” 

means EirGrid plc, a company formed pursuant to 

Regulation 34 of the Republic of Ireland legislation 

known as the European Communities (Internal Market 

in Electricity) Regulations 2000) and licensed under 

Section 14 (1) (e) of the Republic of Ireland Electricity 

Act; 

“RoI TSO Application” an application made by the RoI TSO to SONI in 

respect of a connection in the RoI or for use of the All-

Island Transmission Networks; 
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“RoI TSO Application Date” the date of receipt by SONI of an effective RoI TSO 

Application; 

“Route Alignment” means a precise route for an overhead transmission line 

or underground transmission cable within the 

Preferred Route Corridor; 

“Route Corridor” means a swathe of land between the proposed start and 

end points, within which an overhead transmission line 

or underground transmission cable could be located; 

“Route Corridor Studies” means an appraisal of the planning and environmental 

constraints to identify potential Route Corridor 

options and potential transmission substation site 

locations within a defined study area; 

“Rules” as defined in Section Q, sub-paragraph 5.1; 

“Safety Coordinator” as defined in the Grid Code; 

“Safety Rules” the rules and procedures (as amended or re-stated from 

time to time) of NIE Networks or a User to ensure 

safety from the system; 

“Safety Rule Instructions” instructions developed from the Safety Rules that are 

used to provide instruction and guidance in specific 

operational or working areas; 

“Secured Event” as defined in the Transmission and Distribution 

System Security and Planning Standards; 

“SEM Order” means the Electricity (Single Wholesale Market) 

(Northern Ireland) Order 2007; 

“Services Reduction” as defined in Section B, sub-paragraph 4.1.2; 

“Services Reduction Risk” as defined in Section B, sub-paragraph 4.5.2; 

“Services Restoration 

Proposal” 

as defined in Section B, sub-paragraph 4.7.4; 

"Significant Incident" an Event which either Party determines, pursuant to 

Section J, sub-paragraph 1.1, has had or may have a 

significant effect on the Transmission System 

including, without limitation, an Event(s) having an 

Operational Effect which results in, or may result in: 

(a) operation of Plant and/or Apparatus either 

manually or automatically; 

(b) voltage on any part of the Transmission System 

moving outside statutory limits; 

(c) frequency of any part of the Transmission System 

falling outside statutory limits; or 

(d) instability of any part of the Transmission System. 

“Site Responsibility Schedule” as defined in the Grid Code; 
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“Site-Specific Charges” charges relating to costs associated with those assets 

classed as User Transmission Connection Assets; 

“Specialised Procedures” a procedure which may be developed when a decision 

is taken that it is not reasonably practical to implement 

the Safety Rules which will provide working methods 

to ensure the work is able to be undertaken safely; 

“SONI Charges” those charges payable by NIE Networks to SONI as set 

out and specified in, and determined in accordance 

with, each relevant Construction Agreement or 

Transmission Project Agreement and approved by 

the Authority; 

“Standard Adoption 

Agreement” 

The agreement, on such terms as determined by NIE 

Networks, between NIE Networks, the relevant User 

(and the relevant User's ICP, where an ICP is used by 

the User for the Contestable Works) covering the 

ownership transfer of Contestable Works from the 

relevant User (or relevant User's ICP where 

applicable) to NIE Networks; 

“Step-In Direction” as defined in Section O, sub-paragraph 19.4; 

“Step-In Notice” as defined in Section O, sub-paragraph 19.5; 

“Step-Out Notice” as defined in Section O, sub-paragraph 19.10; 

“System Construction” Transmission Reinforcement Works ancillary to a 

New Connection or Modification which are not the 

subject of a Transmission Project Agreement; 

“System Data” all data relating to the assets and performance of 

Transmission System which is required to carry out 

system studies; 

“System Operator Agreement” 

or “SOA” 

means the system operator agreement provided for in 

Condition 24 of SONI’s Transmission Licence; 

“Tests” tests involving simulating conditions or the controlled 

application of irregular, unusual or extreme conditions 

on the Transmission System or any part of the 

Transmission System or any other tests of a minor 

nature but which do not include commissioning or re-

commissioning tests (and "Testing" shall be construed 

accordingly); 

“TIA” means these Transmission Interface Arrangements 

made between SONI Ltd and NIE Networks plc; 

“TIA Subsidiary Document” a subsidiary document forming part of the TIA as listed 

in Schedule 1; 

“Trading and Settlement Code” 

or “T&SC” 

means the code of that name referred to in Condition 

15 of the Northern Ireland Market Operator 

Licence; 

“Transition Period”  as defined in Section T, sub-paragraph 1.2; 
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“Transmission and Distribution 

System Security and Planning 

Standards” 

The standards referred to in Condition 19 of NIE 

Networks’ Transmission Licence and also in 

Condition 20 of SONI’s Transmission Licence; 

“Transmission Connection 

Asset” 

the assets specified as Transmission Connection 

Assets: 

(a) in the Connection Site Specification; and 

(b) in relation to assets still being constructed, in the 

Construction Agreement; 

“Transmission Connection 

Option” 

means a technically feasible option, specifying 

connection points and technology, which could meet an 

existing or future Transmission System connection 

need arising from a Construction Project; 

“Transmission Derogation” a direction issued by the Authority relieving SONI 

from the obligation under its Transmission Licence to 

comply with standards or requirements in accordance 

with which it is otherwise required to plan and develop 

the Transmission System (including any conditions 

which apply in respect of such derogation, and 

"Derogated" shall be construed accordingly; 

“Transmission Development 

Programme” 

the statement referred to in Section C, paragraph 5; 

“Transmission Information” information related to the planning, development, 

operation or configuration of any part of the 

Transmission System or the RoI Transmission 

System, but not including User Data; 

“Transmission Investment 

Plan” 

the plan developed by NIE Networks in relation to the 

development each Financial Year of the 

Transmission System pursuant to Section C, 

paragraph 76; 

“Transmission Licence” a licence to participate in the transmission of electricity 

granted under Article 10(1)(b) of the Order; 

“Transmission Network Annual 

Report” 

the statement referred to in Section C, sub-paragraph 

43.5; 

“Transmission Owner” Northern Ireland Electricity plc in its capacity as the 

owner of the Transmission System; 

“Transmission Project 

Instruction” 

the document referred to in Section C, paragraph 12; 

“Transmission Project 

Agreement” 

the document referred to in Section C, sub-paragraph 

12.7.1 

“Transmission Reinforcement 

Option” 

means a technically feasible option, specifying 

connection points and technology, which could meet an 

existing or future Transmission System reinforcement 

need which has been identified in a Transmission 

Network Annual Report; 
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“Transmission Reinforcement 

Project” 

means a project identified in the Transmission 

Development Programme and which has been 

selected for development from the conceptual stage 

through to the point where the project is ready for 

construction; 

“Transmission Reinforcement 

Works” 

works required to reinforce the Transmission System 

as specified in a Transmission Project Agreement or 

Construction Agreement; 

“Transmission Services” as defined in Section B, sub-paragraph 2.1; 

“Transmission Services 

Specification” 

the specification of NIE Networks services provided 

and maintained in accordance with Section B, sub-

paragraph 3.1; 

“Transmission System” means the system of electric lines owned by NIE 

Networks and comprising high voltage lines and 

electrical plant and meters used for conveying 

electricity from a generating station to a substation, 

from one generating station to another, and from one 

substation to another within the Authorised Area 

(including such part of the North/South Circuits as is 

owned by the NIE Networks) (except any such lines 

which the Authority may approve as being part of NIE 

Networks’ Distribution System) and any other electric 

lines which the Authority may specify as forming part 

of the tTransmission sSystem, but shall not include 

any Interconnector; 

“Tribunal” as defined in Section Q, sub-paragraph 5.1; 

“Urgent Proposed 

Amendment” 

an urgent proposal to amend the TIA proposed in 

accordance with Section P, sub-paragraph 2.2.2; 

“Use of System Agreement” an agreement between SONI and a User setting out the 

terms relating to use of the Transmission System. 

“User” any person who is a “user” under particular sections of 

the Grid Code and has a Connection Agreement. 

“User Application” an application made by a User to SONI in respect of: 

(a) a New Connection; or 

(b) a Modification; or 

(c) use of the All-Island Transmission Networks. 

A User Application may be for either a Contestable 

Offer or a Non-Contestable Offer. 

"User Application Date" the date of receipt by SONI of an effective User 

Application; 
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“User Data” information of or related to a User or Users including, 

without limitation, information about the business of a 

User, a User Site, User Works, User Outage or the 

operation or configuration of any User’s Equipment 

or User’s System; 

"User Derogation" a direction issued by the Authority relieving a User 

from the obligation under its Licence to comply with 

such parts of the Grid Code as may be specified in 

such direction, and "Derogated" shall be construed 

accordingly; 

“User’s Equipment” the Plant and Apparatus owned by a User which is 

connected to the Transmission System at any 

particular Connection Site or at any New Connection 

Site to which that User wishes so to connect; 

“User Outages” a planned outage of part or all of a User System or 

User Equipment; 

“User Site” a site owned (or occupied pursuant to a lease, licence 

or other agreement) by a User in which there is a 

Connection. For the avoidance of doubt, a site owned 

by NIE Networks but occupied by a User is a User 

Site; 

“User’s System” any system owned or operated by a User comprising 

generating units together with Plant and/or Apparatus 

connected to the Transmission System; 

“User Works” those works to be undertaken by a User which are 

necessary for installation of User Equipment and 

which are specified for each Construction Project in 

the relevant Construction Agreement(s); 

“Works” as the context admits or requires, NIE Networks 

Transmission Construction Works and User Works. 
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Schedule 1 List of TIA Subsidiary Documents 

None 
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Schedule 2 Construction Application Specification 

1 Introduction 

1.1 This schedule specifies the information which shall be provided by SONI to NIE 

Networks in order that NIE Networks may decide whether or not it needs to submit a 

Construction Offer in respect of a Construction Project. 

1.2 Terms which are in bold type and capitalised shall be interpreted according to the 

definition in Section U of the TIA or the Grid Code. 

2 Information to be contained in all Construction Applications 

2.1 All Construction Applications submitted by SONI to NIE Networks pursuant to 

Section D, paragraph 2, shall contain the following information: 

2.1.1 A reference number or name for the Construction Application; 

2.1.2 Details of any pre-application feasibility studies that have been carried out and 

are relevant to the Construction Application; 

2.1.3 The User Application Date or the RoI TSO Application Date; and 

2.1.4 As appropriate, the target connection date and/or the target operational date, 

accompanied by a high level programme. 

3 Information to be contained in all Construction Applications relating to an 

application for a New Connection or a Modification in Northern Ireland 

3.1 Where a User has applied for a New Connection in Northern Ireland the Construction 

Application shall contain the following information: 

3.1.1 A 1:50,000 ordnance survey map with the location of the Connection Site 

clearly marked; 

3.1.2 A site plan showing the proposed Connection Site, all major items of User 

Equipment 

3.1.3 A high-level functional design and any proposed location for NIE Networks' 

Transmission Connection Assets, including details of land ownership, site 

services to be provided by the User and site access; 

3.1.4 Details of any planning consents acquired by the User; 

3.1.5 The User’s preference (as indicated in the relevant User Application) for a 

Contestable Offer or a Non-Contestable Offer; 

3.1.6 The User's preference for payment terms for the New Connection; and 

3.1.7 The User's preference for payment of the application fee. 
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3.2 Where a User has applied for a Modification in Northern Ireland the Construction 

Application shall contain the following information: 

3.2.1 Where appropriate, a 1:50,000 ordnance survey map with the location of the 

Connection Site clearly marked; 

3.2.2 Where appropriate, a site plan showing the Connection Site and all major items 

of User Equipment; 

3.2.3 A high-level functional design and any proposed location for NIE Networks' 

Transmission Connection Assets, including details of land ownership, site 

services to be provided by the User and site access; 

3.2.4 Details of any planning consents acquired by the User; 

3.2.5 The User's preference for payment terms for the Modification; and 

3.2.6 The User's preference for payment of any application fee. 

4 Information to be contained in all Construction Applications relating to an RoI 

TSO Application 

4.1 Data submitted to the RoI TSO under the Planning Code of the RoI Grid Code; 

4.2 Any preference for payment terms for the System Construction; and 

4.3 The User's preference for payment of any application fee. 
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Schedule 3 Construction Offer Specification 

1 Introduction 

1.1 This schedule specifies the information which shall be provided by NIE Networks to 

SONI in a Construction Offer, in respect of a Construction Project. It covers the 

minimum technical, commercial and project management requirements of the 

Construction Offer. 

1.2 Terms which are in bold type and capitalised shall be interpreted according to the 

definition in Section U of the TIA or the Grid Code. 

2 Information to be contained in all Construction Offers 

2.1 NIE Networks and SONI will develop a pro forma Construction Offer which will 

contain the information listed in paragraph 2 within 12 months of 1 November 2007[] 

or such longer period as the Authority may direct. 

2.2 All Construction Offers submitted by NIE Networks to SONI, pursuant to Section D, 

sub-paragraph 4.4, shall contain the following information: 

2.2.1 The reference number or name of the Construction Application; 

2.2.2 Details of any pre-application feasibility studies that have been carried out and 

are relevant to the Construction Application; 

2.2.3 The User Application Date or the RoI TSO Application Date; 

2.2.4 Any specific safety issues or requirements; 

2.2.5 Project management contact details; 

2.2.6 NIE Networks' charges, if any, for the Construction Project, in reasonable but 

not excessive detail, setting out: 

2.2.6.1 The basis of the charges, for example fixed price or indicative price; 

2.2.6.2 Charges relating to design review, inspection and monitoring of the 

Contestable Works; 

2.2.6.3 Payment terms, detailing milestone payments, if any; and 

2.2.6.4 Any price adjustment events and methodologies (including, where 

applicable, in relation to the relevant User's compliance with any 

Contestable Offer made pursuant to the relevant User Application). 

2.2.7 A construction programme containing: 

2.2.7.1 Asset specific commissioning dates, including phased commissioning 

where appropriate; 

2.2.7.2 Scheme completion date; 
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2.2.7.3 Site access dates, if any; 

2.2.7.4 Outage requirements; 

2.2.7.5 Dependencies on any User Works or receipt of information from the 

User; 

2.2.7.6 Dependencies on any third party works; 

2.2.7.7 Dates and frequency of progress reports; and 

2.2.7.8 Dependencies on any Contestable Works.  

2.2.8 A site plan showing the proposed Connection Site, all major items of User 

Equipment and any proposed location for NIE Networks' Transmission 

Connection Assets, including details of land ownership, site services to be 

provided by the User and site access; 

2.2.9 Details of any planning consents to be acquired by NIE Networks; 

2.2.10 Designs in sufficient detail showing the main items required for any 

Transmission Connection Assets and/or any Transmission Reinforcement 

Works; 

2.2.11 A description in reasonable but not excessive detail of the scope of the 

Construction Offer, relating to: 

2.2.11.1 New or modified switchgear, including circuit breakers, disconnectors, 

busbars, CTs, VTs and line traps; 

2.2.11.2 New or modified overhead lines; 

2.2.11.3 New or modified cables; 

2.2.11.4 New or modified power transformers, series reactors and quadrature 

boosters; 

2.2.11.5 New or modified reactive compensation plant; 

2.2.11.6 New or modified protection and control equipment; and 

2.2.11.7 New or modified civil works. 

2.2.12 A requirement that SONI procures that the terms of any Contestable Offer to 

be made by SONI to the relevant User requires that the User (and the relevant 

User's ICP, where an ICP is used by the User for the Contestable Works) 

enters into a Standard Adoption Agreement with NIE Networks within a 

reasonable period of time.  

2.2.13 Without prejudice to the provisions of paragraph 8 of Section B, any further 

reasonable requirements of NIE Networks in respect of the terms of, and SONI's 
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management and enforcement of, any Contestable Offer to be made by SONI 

to the relevant User pursuant to the relevant User Application.  
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Schedule 4  Form of agreement with SONI to comply with the Grid Code  

THIS AGREEMENT is made the        day of                        20     ,  

BETWEEN: 

(1)  SONI LIMITED a company registered in Northern Ireland with number NI38715 

whose registered office is at 120 Malone Road, Belfast BT9 5HT (the “TSO”); and 

(2) THE DISTRIBUTION CONNECTED [GENERATOR] being the counterparty that 

is the signatory to this agreement as identified below (“You”) 

together the “Parties” and individually a “Party”. 

WHEREAS: 

A.  You have entered into a connection agreement with NIE Networks (the “Connection 

Agreement”) for the connection of the certain of your Plant and Apparatus at the 

Connection Point to the Distribution System.  

B. The operation of the Distribution System is set out in the Distribution Code. However, 

certain aspects of the Grid Code apply to You and You are therefore required to enter 

into this Agreement with the TSO to comply with the relevant provisions of the Grid 

Code. Your Connection Agreement requires You to enter into this agreement with the 

TSO.  

IT IS HEREBY AGREED as follows: 

1. Compliance with the Grid Code and Prudent Operating Practice 

1.1 Subject to clause 1.2 below each Party hereby undertakes with the other to be bound by 

and to comply with the Grid Code insofar as applicable to that Party subject to any 

derogations from the provisions thereof granted at or after the date hereof to that Party 

by the Authority.  

1.2 For the purposes of clause 1.1, You are required to be bound by and comply with only 

the “Connection Conditions” in the Grid Code. 

1.3 The Parties agree to perform their respective obligations under this clause 1 in 

accordance with Prudent Operating Practice. 

2. Waiver of Rights 

2.1 No delay or forbearance by either Party in exercising any right, power, privilege or 

remedy under this Agreement, or the Grid Code shall operate to impair or be construed 

as a waiver of such right, power, privilege or remedy. Any single or partial exercise of 

any such right, power, privilege or remedy shall not preclude any other future exercise 

thereof or the exercise of any other right, power, privilege or remedy. 

3. Entire Agreement 
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3.1 This Agreement contains the entire Agreement between the Parties with respect to its 

subject matter and expressly excludes any warranty, condition or other undertaking 

implied at law or by custom and supersedes all previous arrangements and 

understandings between the Parties with respect to its subject matter and each of the 

Parties acknowledges and confirms that it does not enter into this Agreement in reliance 

on any representation, warranty or other undertaking by the other Party not fully 

reflected in the terms of this Agreement. 

4. Governing Law 

4.1 This Agreement shall be governed by and construed in all respects in accordance with 

the laws of Northern Ireland. Subject and without prejudice to clause 5, the courts in 

Northern Ireland shall have jurisdiction to settle any disputes, which may arise out of 

or in connection with this Agreement. 

5. Dispute resolution 

5.1 Save where expressly stated in this Agreement to the contrary and subject to any 

contrary legal requirement, any dispute or difference associated with this Agreement 

between the Parties hereto shall be referred to arbitration pursuant to the arbitration 

rules of the Electricity Arbitration Association in force from time to time. 

5.2 The proper law of any reference to arbitration hereunder and in particular (but not so as 

to derogate from the generality of the foregoing) in order to comply with the rules of 

the Electricity Arbitration Association the provisions of the Arbitration Acts 1950 

(notwithstanding anything in section 34 thereof) to 1979 shall apply to any such 

arbitration. 

5.3 Where a third party brings any legal proceedings against either Party, and that Party 

wishes to join the other Party in such proceedings, where otherwise a dispute or 

difference would have been referred to arbitration under sub-clause 5.1, the court in 

which legal proceedings have been commenced shall have jurisdiction unless such an 

arbitration has commenced before the legal proceedings have been commenced. 

6. Termination  

6.1 This Agreement shall terminate automatically on termination of the Connection 

Agreement. 

6.2 You may, by notice to the TSO, forthwith terminate this Agreement if the TSO ceases 

to hold the TSO Licence. 

7. Savings Clause 

7.1 If any provision of the Agreement is or becomes or is declared invalid, unenforceable 

or illegal by the courts of any jurisdiction to which it is subject or by order of the 

Commission of the European Communities or by order of the Department of Enterprise, 

Trade and Investment such invalidity, unenforceability or illegality shall not prejudice 

or affect the remaining provisions of this Agreement which shall continue in full force 

and effect. 

8. Variation 



Transmission Interface Arrangements 15 October 25 September 20202 February 2021 
 

 

 

 
Schedule 4 Page 126 

8.1 This Agreement shall be automatically modified by notice from the TSO to You to 

reflect any changes as are approved by the Authority to the pro forma Grid Code 

compliance agreement appended to the Transmission Interface Arrangements. Such 

notice may be given by publication on TSO’s website. 

9. Third Party Rights 

9.1 A person who is not a party to this Agreement has no right, and is not intended by the 

Parties to have any right, under the Contracts (Rights of Third Parties) Act 1999 to 

enforce any term of this Agreement, but this clause does not affect any right or remedy 

of a third party which exists or is available apart from that Act. 

10. Limitation of Liability  

Remedies for breach 

10.1 Subject to sub-clauses 10.3 (liability cap), 10.5 (exclusion of certain losses), 10.6 (death 

and personal injury) and 10.13 (precedence of provisions) and save where any provision 

of this Agreement provides for an indemnity, neither Party (the “Party Liable”) nor any 

of its officers, employees or agents shall be liable to the other Party for loss arising from 

any breach of this Agreement other than for loss directly resulting from such breach 

and which at the date of this Agreement was reasonably foreseeable as likely to result 

in the ordinary course of events from such breach and which resulted in physical 

damage being occasioned to the property of the other Party, its officers, employees or 

agents or any third party entitled to claim against that other Party in respect of physical 

damage caused directly to that third party as a result of such breach. 

Liability subject to cap 

10.2 Without prejudice to sub-clauses 10.1 (remedies for breach), 10.6 (death and personal 

injury), 10.12 (exclusive remedies) and the other exclusions and limitations of liability 

in this Agreement and save where any provision of this Agreement provides for an 

indemnity, the liability of the Party Liable and any of its officers, employees or agents 

to the other Party and any of its officers, employees or agents, whether in contract, 

warranty, tort (including negligence), breach of duty, strict liability or any other legal 

or equitable principle, in respect of any:  

(a) breach of this Agreement; 

(b)  representation or statement made under or in connection with this Agreement 

(to the extent that liability is not already excluded); 

(c)  tortious (including negligent) act or omission of the Party Liable or any of its 

officers, employees or agents; or 

(d)  other matter relating to this Agreement, 

shall be subject to the cap on liability provided for in sub-clause 10.3. 



Transmission Interface Arrangements 15 October 25 September 20202 February 2021 
 

 

 

 
Schedule 4 Page 127 

Liability cap 

10.3 Subject to sub-clause 10.6 (death and personal injury), the liability of the Party Liable 

under this Agreement shall be the lower of: 

(a) where the Party Liable is the TSO, a sum equal to the total value of the Your 

Equipment, as at the date of the event giving rise to the claim, or  

(b) where the Party Liable is You, a sum equal to the total value of the SONI 

Connection Equipment, as at the date of the event giving rise to the claim;  

and, in each case, 

(c) the sum of: 

(i) £1 million where the Maximum Export Capacity is based on a value 

greater than 1 MVA;  

(ii) £100,000 where the Maximum Export Capacity is based on a value 

between 70kVA and 1 MVA; or 

(iii) £10,000 where the Maximum Export Capacity is based on a value of less 

than 70kVA. 

Deductions from compensation payable 

10.4 Either Party shall be entitled to deduct from any sums payable by way of compensation 

for loss or damage under this Agreement, any sums payable by such Party under any 

other agreement entered into between the Parties in respect of such loss or damage 

suffered by the other Party, its officers, employees or agents. 

Exclusion of certain losses 

10.5 Subject to sub-clauses 10.6 (death and personal injury) and 10.8 (precedence of 

provisions), neither Party nor its officers, employees or agents shall, in any 

circumstances whatsoever, be liable to the other Party for any loss of profit, loss of 

revenue, loss of use, loss of contract or loss of goodwill, or any indirect or consequential 

loss, or loss resulting from the liability of such other Party to any person howsoever and 

whensoever arising save as provided in sub-clause 10.1 (liability for breach). 

Death and personal injury 

10.6 Nothing in this Agreement shall exclude or limit the liability of the Party Liable for 

death or personal injury resulting from the negligence of the Party Liable or any of its 

officers, employees or agents and the Party Liable shall indemnify and keep 

indemnified the other Party, its officers, employees or agents from and against any such 

loss or liability which such other Party may suffer or incur by reason of any claim on 

account of death or personal injury resulting from the negligence of the Party Liable or 

any of its officers, employees or agents. 
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Rights against third parties  

10.7 In consideration of the rights conferred upon You under this Agreement, including 

under Clause 10.9, Your right to claim in negligence, other tort, or otherwise howsoever 

against NIE Networks in respect of any act or omission of NIE Networks in relation to 

the subject matter of a Relevant Agreement is hereby excluded and You agree not to 

pursue any such claim; provided that nothing in this clause 10.7 shall restrict Your 

ability to claim against NIE Networks under any contract to which You and NIE 

Networks are (from time to time) party or in respect of fraudulent misrepresentation or 

death or personal injury resulting from the negligence of NIE Networks. 

10.8 NIE Networks may rely upon and enforce the terms of Clause 10.7 against You. The 

third party rights of NIE Networks in this Clause 10.8 may only be enforced by NIE 

Networks subject to and in accordance with the provisions of the Contracts (Rights of 

Third Parties) Act 1999. Notwithstanding any other provision of this Agreement, this 

Agreement may be amended without the consent of any third party and section 2(1) of 

the Contracts (Rights of Third Parties Act) 1999 shall not apply to this Agreement. 

10.9 Any Relevant Act or Omission which causes physical damage to Your Plant, Apparatus 

or other of Your property, shall, for the purposes of determining the TSO’s liability 

under this Agreement, constitute an act or omission of the TSO in breach of this 

Agreement provided that the liability of the TSO under this Agreement, in respect of 

such act or omission of NIE Networks, shall not exceed the monetary cap referred to in 

clause 10.3.  

Forseeability 

10.10 For the avoidance of doubt and for the purpose of determining the Your liability under 

this Agreement, any liability of the TSO (in respect of any of Your acts or omissions in 

breach of this Agreement that cause physical damage to the Plant, Apparatus or other 

property of NIE Networks) to NIE Networks under the Transmission Interface 

Arrangements will be a reasonably foreseeable consequence of a breach of this 

Agreement by You in respect of which the TSO will be entitled to recover damages 

from You provided that Your liability under this Agreement in respect of such act or 

omission, shall not exceed the monetary cap referred to clause 10.3  

Tortious waiver 

10.11 The TSO shall obtain from NIE Networks a waiver in favour of (and enforceable by) 

You in respect of any claim NIE Networks may have in negligence, other tort, or 

otherwise howsoever against You in respect of any act or omission by You in relation 

to the subject matter of this Agreement and the TSO shall ensure that such waiver 

includes agreement by NIE Networks not to pursue such claim: provided that the TSO 

need not obtain NIE Networks’ waiver of any claim NIE Networks may have against 

You under any contract to which You and NIE Networks are (from time to time) party 

or in respect of fraudulent misrepresentation or death or personal injury resulting from 

Your negligence. 
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Exclusive Remedies 

10.12 The rights and remedies provided by this Agreement to the Parties are exclusive and 

not cumulative and exclude and are in place of all substantive (but not procedural) rights 

or remedies express or implied and provided by common law or statute in respect of the 

subject matter of this Agreement, including without limitation any rights either Party 

may possess in tort which shall include without limitation actions brought in negligence 

and/or nuisance. Accordingly, each of the Parties hereby waives to the fullest extent 

possible all such rights and remedies provided by common law or statute, and releases 

the Party Liable to the same extent from all duties, liabilities, responsibilities or 

obligations provided by common law or statute in respect of the matters dealt with in 

this Agreement and undertakes not to enforce any of the same except as expressly 

provided herein 

Precedence of provisions 

10.13 Save as otherwise expressly provided in this Agreement, this clause 10 insofar as it 

excludes or limits liability shall override any other provision of this Agreement, 

provided that nothing in this clause 10 shall exclude or restrict or otherwise prejudice 

or affect any of the rights, powers, duties and obligations of either Party which are 

conferred or created by the Order, the TSO Licence or any other applicable Laws, or 

the rights, powers, duties and obligations of the Authority or the Department of 

Enterprise, Trade and Investment, Secretary of State under the Order, the TSO Licence 

or otherwise howsoever. 

Benefit held as trustee and agent 

10.14 Each Party agrees that the other Party holds the benefit of sub-clauses 10.1 to 10.11 

inclusive for itself and as trustee and agent for its officers, employees and agents. 

Savings 

10.15 Each of the sub-clauses of this clause 10 shall be construed as a separate and severable 

term and shall remain in force notwithstanding termination of this Agreement. 

11. Events of Default and De-Energisation  

Your Events of Default 

11.1 The following shall be events of default by You:- 

11.1.1 a breach of this Agreement to which clause 12 applies and which becomes 

an event of default pursuant to the provisions of clause 12.6; or 

11.1.2 an order of the High Court is made or an effective resolution passed for Your 

insolvent winding up or dissolution; or 

11.1.3 a receiver which expression shall include an administrative receiver within 

the . meaning of Article 5(1) of the Insolvency (Northern Ireland) Order 1989 

of the whole or any material part of Your assets or undertaking is appointed; 

or 
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11.1.4 an administration order under Article 21 of the Insolvency (Northern Ireland) 

Order 1989 is made or if a voluntary arrangement is proposed under Article 

14 of that Order; 

(and, in the case of the occurrence of any of the events of default set out in 

clauses 11.1.3 and 11.1.4 within 28 days of his appointment the liquidator, 

receiver, administrative receiver, administrator, nominee or other similar 

officer has not provided to the TSO a guarantee of future performance by 

You of this Agreement in such form and amount as the TSO may reasonably 

require) 

11.1.5 You enter into any scheme of arrangement (other than for the purpose of 

reconstruction or amalgamation upon terms and within such period as may 

previously have been approved in writing by the Authority); or 

11.1.6 You are unable to pay Your debts within the meaning of Article 103(1) or (2) 

of the Insolvency (Northern Ireland) Order 1989, save that such sections shall 

have effect as if for £750 there was inserted £10,000 (and You shall not be 

deemed to be unable to pay Your debts if any demand for payment is being 

contested in good faith by You with recourse to all appropriate measures and 

procedures). 

11.2 Where an event of default has taken place in relation to You as set out in clause 11.1, 

and provided that at the time the relevant failure specified in clause 11.1.1 is still 

continuing or the circumstances referred to in sub-clauses 11.1.2 to 11.1.6 still exist as 

appropriate the TSO may on giving 48 hours’ notice specifying the relevant event of 

default instruct NIE Networks to De-Energise the relevant Point of Connection 

provided that prior to such De-Energisation You may refer the matter to the Disputes 

Resolution Procedure pursuant to clause 5 in which case the rights of the TSO under 

this clause 11.2 in respect of the relevant event of default shall be suspended until the 

final determination of the matter under clause 5. If the matter is finally determined in 

favour of the TSO, the TSO may forthwith instruct NIE Networks to De-Energise the 

relevant Point of Connection. 

12. Other Breaches of the Agreement and the Grid Code (Not Amounting to Events 

of Default) and De-Energisation 

Your Breach Causing Material Adverse Effect 

12.1 If You shall be in breach of the provisions of this Agreement (in circumstances which 

do not amount to an event of default under clause 11) and such breach causes or can 

reasonably be expected to cause a material adverse effect on the business, operations or 

financial position of the TSO or NIE Networks, then the TSO may:- 

12.1.1 where the breach is capable of remedy, give written notice to You specifying 

in reasonable detail the nature of the breach and requiring You within 28 days 

after receipt of such notice or within any longer period agreed between the 

TSO and You (the agreement of the TSO not to be unreasonably withheld or 

delayed) to remedy the breach; or 
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12.1.2 where the breach is incapable of remedy, give written notice to You 

specifying in reasonable detail the nature of the breach and the reasons that 

the breach is incapable of remedy and requiring You within 5 Business Days 

after receipt of such notice to undertake to the TSO not to repeat the breach. 

Discussion of Breach of Grid Code 

12.2 Whenever the TSO serves a notice on You pursuant to clause 12.1 in relation to a breach 

of the Grid Code, the TSO and You shall discuss in good faith and without delay the 

nature of the breach and each shall use all appropriate procedures available to them 

under the Grid Code in an attempt to establish as quickly as reasonably practicable a 

mutually acceptable way of ensuring future compliance by You with the relevant 

provision of the Grid Code. 

Consequence of Your Breach 

12.3 Without prejudice to the provisions of clause 12.5, if the You fail to comply with the 

terms of any valid notice served on You by the TSO in accordance with clause 12.1.1 

or You repeat a breach which is or has been the subject of a notice given under clause 

12.1.2 or You are in breach of any undertaking given in accordance with clause 12.1.2 

and such breach causes or can be reasonably expected to cause a material adverse effect 

on the business, operations or financial position of the TSO or NIE Networks, the TSO 

may in its discretion either:- 

12.3.1 instruct NIE Networks to De-Energise the relevant Point of Connection upon 

the expiry of at least 48 hours’ prior written notice to You, provided that at 

the time of expiry of such notice the breach concerned remains unremedied 

and that neither Party has refereed the matter to be resolved pursuant to clause 

5, in which event the TSO may De-Energise forthwith following the final 

determination of the Disputes Resolution Procedure in the TSO’s favour; or  

12.3.2 serve a notice (a “Mandatory Notice”) on You (with a copy sent to the 

Authority), requiring You to operate in a way that the TSO reasonably 

believes will be in compliance with the provisions of this Agreement and of 

the Grid Code and refer the matter to be resolved pursuant to the Dispute 

Resolution Procedure under clause 5 and until such time as the dispute has 

been settled, You shall comply with the terms of the notice. 

Breach of Order of Authority 

12.4 If the Authority makes a final order or a confirmed provisional order (as defined in the 

Order) against You in respect of non-compliance with the Grid Code, with which order 

You continue to fail to comply, the TSO may instruct NIE Networks to De-Energise 

the relevant Point of Connection upon the expiry of at least 12 hours’ prior written 

notice to You, provided that at the time of expiry of such notice the failure concerned 

is continuing. 
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Breach or Potential Breach of TSO Licence 

12.5 If a breach of the nature referred to in clause 12.1 continues to the extent that it places 

or is likely to place the TSO in breach of the TSO Licence, the TSO may De-Energise 

the relevant Point of Connection upon the expiry of at least 12 hours’ prior written 

notice to You provided that at the time of expiry of such notice the breach concerned 

remains unremedied. 

Breach Unremedied 6 Months After De-Energisation 

12.6 If a breach of this Agreement or the Grid Code which led to any De-Energisation 

pursuant to this clause 12 remains unremedied at the expiry of at least 6 months after 

the date of such De-Energisation, such breach shall become an event of default under 

clause 11.1 (and the TSO shall give notice thereof to You in writing) provided that:- 

12.6.1 all disputes arising out of the subject-matter of this clause 12 which are 

referred to the Disputes Resolution Procedure pursuant to clause 5 have then 

been finally determined in favour of the TSO; and 

12.6.2 any reference to the Authority pursuant to this clause 12 has been finally 

determined in favour of the TSO or You have not accepted or proceeded in 

good faith to implement any terms settled by the Authority pursuant to a 

reference to him as soon as reasonably practicable. 

13. Effective Date 

13.1 Other than clauses 3, 4, 5, 8, this clause 13 and clause 14 (which shall come into full 

force and effect on the date hereof), this agreement shall become effective at SEM Go 

Live. 

14. Interpretation and Definitions 

14.1 In this Agreement: 

“Authority” means the Northern Ireland Authority for Utility Regulation;  

“De-Energisation” and “De Energised” shall have the meaning given to such terms 

in Your Connection Agreement; 

“Directive” means any present or future directive, request, requirement, instruction, 

direction or rule of any Competent Authority (but only, if not having the force of law, 

if it is reasonable in all the circumstances for it to be treated as though it had legal force) 

and includes any modification, extension or replacement thereof then in force; 

“Distribution Code” means the Distribution Code prepared pursuant to the licence to 

participate in the transmission of electricity granted to NIE Networks, as from time to 

time revised in accordance with the such licence that may incorporate, by reference, 

sections of the Grid Code; 

“Distribution System” shall have the meaning given to “distribution system” in the 

TSO Licence; 
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“Equipment” shall have the meaning given to “Generator Connection Equipment” as 

defined in the Connection Agreement; 

“Grid Code” means the Grid Code prepared pursuant to the licence to participate in 

the transmission of electricity granted to the TSO, as from time to time revised in 

accordance with the such licence; 

“NIE Networks” means Northern Ireland Electricity plc, the operator of the 

Distribution System in Northern Ireland; 

“Point of Connection” means a point at which Your Equipment connects to the 

Distribution System; 

“Prudent Operating Practice” means the standard of practice attained by exercising 

that degree of skill, diligence, prudence and foresight which could reasonably be 

expected from a skilled and experienced operator in the same type of undertaking under 

the same or similar conditions;  

“Relevant Act or Omission” means any act or omission by NIE Networks that is a 

breach of a Relevant Agreement; 

“Relevant Agreement” means, any agreement for connection to and/or use of the 

Distribution System to which NIE Networks is party, and/or the Transmission Interface 

Arrangements; 

 “SEM Go Live” means the time and date designated as such by the Authority for the 

purpose of licences granted under the Order, being the commencement date for a 

number of matters including the Single Electricity Market (as such term is defined in 

the Grid Code); 

“SONI Connection Equipment” means any SONI equipment associated with the 

Point of Connection; 

“Transmission Interface Arrangements” means the Transmission Interface 

Arrangements prepared by NIE Networks and the TSO pursuant to the NIE Networks’ 

licence to participate in the transmission of electricity and the TSO Licence; 

14.2 In this Agreement, unless the context requires otherwise, any reference to the Grid Code 

or any section, appendix, schedule or provision of the Grid Code shall be construed at 

the particular time as including a reference to the Grid Code or the relevant section, 

appendix, schedule or provision as it may have been amended or substituted from time 

to time. 

14.3 Capitalised words and phrases which are defined in the Grid Code and which are not 

otherwise defined in this Agreement shall have the meanings given to them in the Grid 

Code. 

14.4 Any reference in this Agreement to a statute, statutory instrument, order in council, 

Directive, regulation, order or other enactment shall be construed as a reference to such 

statute, statutory instrument, order in council, Directive, regulation, order or other 

enactment as modified, amended or re-enacted from time to time. 
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14.5 Any reference in this Agreement to another agreement shall be construed as a reference 

to that other agreement as amended, varied, supplemented or novated from time to time. 

14.6 Clause headings are inserted for ease of reference only. 

 

 

IN WITNESS WHEREOF the duly authorised representatives of the Parties have executed 

and delivered this agreement as of the date first above written 

SIGNED  ) 

) 

 

for and on behalf of  ) 

) 

 

SONI Limited  (the TSO) ) Signature 

 

SIGNED  

 

) 

) 

 

for and on behalf of  

 

) 

) 

 

the Distribution Connected User  ) Signature 

 

Name  

 

Company No  

Address   
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Schedule 5 Information required by SONI from NIE Networks to develop 

transmission use of system tariff 

The table below sets out the information to be provided on an annual basis by NIE Networks 

to SONI to allow SONI to update its transmission use of system tariff. 

Data Item Data Description  Date required  

Half hour data for T101 – T303 

categories 

Profile data from NIE Networks for tariffs 

T101 –T303 

 End of April 

Profile data for profiles 1-4 and 

two unmetered classes 

Profile data from NIE Networks for profiles 

1-4 and a profile for the off peak usage. 

 End of April 

Half hour data for T035 Profile data from NIE Networks for tariff 

T035 

End of April 

Asset Costs, Life, additions 

and Removals 

Updated transmission asset costs, life 

expectancy additions and removals for use in 

TUoS. Updated NCAP model to reflect 

above additions/removals 

End of April 

OPEX Costs 1. Load related operating costs (O&M) 

2. Overheads allocated to Network (indirect 

costs) 

3. Overheads allocated to overall users 

End of April 

Transmission rates cost Annual cost of Ground rates for transmission 

stations 

End of April 
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Schedule 6 Functional Specification 

1 Introduction 

1.1 This schedule specifies the information which shall be provided by SONI to NIE 

Networks in a Functional Specification in respect of each project which is ready for 

NIE Networks' detailed design development. 

1.2 Terms which are in bold type and capitalised shall be interpreted according to the 

definition in Section U of the TIA or the Grid Code. 

2 Information to be contained in all Functional Specifications 

2.1 All Functional Specifications submitted by SONI to NIE Networks pursuant to Section 

C, sub-paragraph 10.1, shall contain the following project information, in each case 

where relevant: 

(a) an outline design for the project including proposed connection route and points 

of connection; 

(b) an indicative programme for the project including a schedule of key milestones; 

(c) single line diagrams; 

(d) rating of plant, cables and overhead lines; 

(e) design fault ratings; 

(f) protection, control and communication requirements; and 

(g) relevant safety and CDM information. 
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Schedule 7 Design Specification 

1 Introduction 

1.1 This schedule specifies the information which shall be provided by NIE Networks to 

SONI in a Design Specification in respect of each project for which NIE Networks has 

received a Functional Specification. 

1.2 Terms which are in bold type and capitalised shall be interpreted according to the 

definition in Section U of the TIA or the Grid Code. 

2 Information to be contained in all Design Specifications 

2.1 All Design Specifications submitted by NIE Networks to SONI pursuant to Section C, 

sub-paragraph 11.1 or Section D paragraph 11.1, shall contain the following project 

information, in each case where relevant: 

(a) confirmation of the outline design for the project including proposed 

underground cable routes, overhead line support positions, overhead line 

support types and substation layouts; 

(b) estimated project costs; 

(c) an indicative programme for the project including a schedule of key milestones; 

(d) confirmation of ratings of plant, cables and overhead lines; 

(e) confirmation of design fault ratings; 

(f) protection, control and communication proposals; and 

(g) relevant safety and CDM information. 
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Schedule 8 Transmission Project Instruction 

1 Introduction 

1.1 This schedule specifies the information which shall be provided by SONI to NIE 

Networks in a Transmission Project Instruction in respect of each project which is ready 

for delivery. 

2 Information to be contained in all Transmission Construction Plans 

2.1 All Transmission Project Instructions submitted by SONI to NIE Networks pursuant to 

Section C, sub-paragraph 12.1 shall contain the following project information, in each 

case where relevant: 

(a) confirmation of the proposal set out in the relevant Design Specification; 

(b) confirmation of project planning approval and associated conditions; 

(c) confirmation of all wayleaves, easements, leases and land acquisitions required 

specifying those obtained by voluntary or compulsory acquisition and those yet 

to be obtained by voluntary or compulsory acquisition; 

(d) approved project cost; and 

(e) relevant safety and CDM information. 



Transmission Interface Arrangements 15 October 25 September 20202 February 2021 
 

 

 
Schedule 9 Page 139 

Schedule 9 Contestable Offer Specific Requirements 

1 Contestable Offer Specific Requirements: 

1.1 The Contestable Offer Specific Requirements means the requirements on the relevant 

User as set out in paragraphs 1.2 and 1.3 of this schedule 9. 

1.2 The requirements of this paragraph 1.2 are legally binding requirements on the relevant 

User to: 

1.2.1 enter into a Standard Adoption Agreement with NIE Networks; 

1.2.2 accept changes to the connection charges payable by the User resulting 

(pursuant to the relevant Contestable Offer) from any increased costs to NIE 

Networks in performing: 

1.2.2.1 Non-Contestable Works; or  

1.2.2.2 any other obligations pursuant to NIE Networks' Construction 

Agreement with SONI 

in respect of the relevant New Connection and arising by reason of actions or 

inactions of the User (or any ICP or other contractor of the User) in relation to 

the User's obligations pursuant to the relevant Contestable Offer (including, 

but not limited to, delays in performing Contestable Works and amendments 

to the Design Specification in respect of the Contestable Works); 

1.2.3 acknowledge that the delivery of the Non-Contestable Works is subject to and 

conditional upon the User procuring compliance with relevant milestones for 

the delivery of the Contestable Works, the Standard Adoption Agreement 

with NIE Networks being entered into by the User (and, where applicable, the 

User's ICP), User payment of relevant charges under the Contestable Offer, 

and the User complying with its obligations (including in relation to the 

performance of the Contestable Works) under the Contestable Offer; 

1.2.4 warrant and represent on a continuing basis that no acts or omissions of the User 

shall put NIE Networks in breach of any of its obligations under the NIE 

Networks' Transmission Licence, this TIA or any applicable laws; 

1.2.5 where the Contestable Works require property rights to be obtained, the User 

shall apply for, negotiate and obtain such property rights in favour of NIE 

Networks in accordance with (and using the template documentation set out in) 

specified by NIE Networks; 

1.2.6 warrant and represent that it shall perform the Contestable Works: 

1.2.6.1 in accordance with the terms of the Contestable Offer and the 

Standard Adoption Agreement entered into by the User in relation 

to the relevant Contestable Works; 
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1.2.6.2 so as to be free from defects, fit for purpose and in accordance with all 

manufacturers' warranties; 

1.2.6.3 in accordance with all applicable laws, property rights and statutory 

consents (and the User shall bear any costs, losses and liabilities 

(including fees and disbursements) associated with any change in the 

same (arising prior to Adoption by NIE Networks of the relevant 

Contestable Works); and 

1.2.6.4 in a good and workmanlike manner using equipment and materials of 

good quality, using all reasonable skill and care, and in any event in 

accordance with Good Industry Practice; 

1.2.7 design the Contestable Works using all reasonable skill and care, and in any 

event in accordance with Good Industry Practice and ensure that all designs 

in respect of the Contestable Works are fit for purpose; 

1.2.8 be fully responsible for the Contestable Works and any section of such Works; 

1.2.9 allow NIE Networks access at all reasonable times to all places where the 

Contestable Works are to be, are being, or have been carried out for the 

purpose of inspecting the Contestable Works (and all materials used or 

intended for use in the Contestable Works) as reasonably required in order for 

NIE Networks to comply with its obligations pursuant to the TIA and any 

relevant Construction Agreement; 

1.2.10 from the date of acceptance of the Contestable Offer until the expiry of the 

period of 3 years immediately following the Adoption by NIE Networks of the 

relevant Contestable Works, effect and maintain public liability insurance and 

employers liability insurance to a minimum level of not less than [£10,000,000] 

per event; and 

1.2.11 grant to NIE Networks appropriate third party rights in respect of the 

enforcement of those terms of the Contestable Offer in respect of which NIE 

Networks reasonably requires recourse against the relevant User in order to 

protect NIE Network's position under any Construction Agreement, the TIA or 

any other relevant obligation on NIE Networks.  

1.3 The requirements of this paragraph 1.3 are legally binding provisions that state: 

1.3.1 in the case of the relevant User's: 

1.3.1.1 failure to meet a milestone in respect of the Contestable Works, 

1.3.1.2 failure to undertake (or procure the undertaking) of the Contestable 

Works in accordance with the Contestable Offer, or  

1.3.1.3 other failure to comply with the terms of its Contestable Offer  

such costs recoverable by SONI shall include without limitation any 

compensation payable to NIE Networks pursuant to SONI's relevant 
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Construction Agreement with NIE Networks and pursuant to the TIA in respect 

of costs suffered by NIE Networks as a result of the relevant User 's failure; and 

1.3.2 where the User fails to achieve a milestone in accordance with its Contestable 

Offer, SONI shall suffer no liability to the User for failing to perform or procure 

any milestone in respect of works for which SONI is responsible pursuant to the 

Contestable Offer by the applicable milestone date as a result of the User's 

failure to achieve the User milestone. 

 

 

 


